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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,107,384.27                                                  ROUTE :
     CALL ORDER   : 101                     CONTRACT ID : R -21593-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 12/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : E560005

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2131982     J B I CONSTRUCTION INC.                                                $  1,106,791.69     100.0000%
   2   35-1878024     RAGLE, INC.                                                            $  1,306,961.31     118.0855%
   3   35-0999231     HUNT PAVING COMPANY, INC.                                              $  1,323,349.71     119.5662%
   4   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $  1,348,039.61     121.7970%
====================================================================================================================================
                                          |(1) 35-2131982              |(2) 35-1878024              |(3) 35-0999231
                                          |J B I CONSTRUCTION INC.     |RAGLE, INC.                 |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   31479.00000      31479.00|   30000.00000      30000.00|   32978.00000       32978.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 8.000  MOS |    1300.00000      10400.00|    1200.00000       9600.00|    2125.07000       17000.56
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   55300.00000      55300.00|   65000.00000      65000.00|   77453.25000       77453.25
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   52711.00000      52711.00|  104000.00000     104000.00|   43930.00000       43930.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              1892.600  m2  |       7.00000      13248.20|       8.00000      15140.80|      12.82000       24263.13
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-60815               132.900  m   |      14.15000       1880.54|      10.00000       1329.00|      38.54000        5121.97
  CENTER CURB, REMOVE                     |                            |                            |
0007 202-60820               962.700  m2  |       5.80000       5583.66|       5.00000       4813.50|       5.41000        5208.21
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-74045                17.000  EACH|      19.70000        334.90|      18.75000        318.75|      19.69000         334.73
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0009 202-74080                 2.000  EACH|    1181.25000       2362.50|    1125.00000       2250.00|    1181.25000        2362.50
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                            |                            |
  REMOVE                                  |                            |                            |
0010 203-02000              2222.000  m3  |      14.99000      33307.78|      20.00000      44440.00|      19.56000       43462.32
  EXCAVATION, COMMON                      |                            |                            |
0011 207-07500              4007.100  m2  |       9.15000      36664.97|      14.75000      59104.73|      12.55000       50289.11
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0012 207-07502               405.400  m2  |       7.60000       3081.04|       8.80000       3567.52|      11.66000        4726.96
  SUBGRADE TREATMENT, TYPE D              |                            |                            |
0013 211-07454               547.300  m3  |      33.04000      18082.79|      35.00000      19155.50|      32.97000       18044.48
  STRUCTURE BACKFILL                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,107,384.27                                                  ROUTE :
     CALL ORDER   : 101                     CONTRACT ID : R -21593-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2131982              |(2) 35-1878024              |(3) 35-0999231
                                          |J B I CONSTRUCTION INC.     |RAGLE, INC.                 |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 301-07448               194.300  Mg  |      29.14000       5661.90|      20.00000       3886.00|      25.08000        4873.04
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0015 303-01180               398.700  Mg  |      45.53000      18152.81|      20.00000       7974.00|      25.43000       10138.94
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0016 304-07489                18.930  Mg  |     136.50000       2583.95|     350.00000       6625.50|     367.50000        6956.78
  HMA PATCHING, TYPE A                    |                            |                            |
0017 304-07490                 9.680  Mg  |     136.50000       1321.32|     650.00000       6292.00|     682.50000        6606.60
  HMA PATCHING, TYPE B                    |                            |                            |
0018 304-07524               231.400  Mg  |      64.05000      14821.17|     135.00000      31239.00|     106.05000       24539.97
  WIDENING WITH QC/QA-HMA, 3, 64, BASE,   |                            |                            |
  19 mm                                   |                            |                            |
0019 305-07468               705.000  m2  |      38.67000      27262.35|      50.00000      35250.00|     104.99000       74017.95
  PCC BASE PATCHING, 300 mm               |                            |                            |
0020 401-07334               548.560  Mg  |      66.15000      36287.24|      80.00000      43884.80|      84.00000       46079.04
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            |
0021 401-07403               845.060  Mg  |      60.90000      51464.15|      57.25000      48379.69|      60.11000       50796.56
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            |
0022 401-07424              2678.000  Mg  |      51.45000     137783.10|      49.50000     132561.00|      51.98000      139202.44
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                            |                            |
0023 402-07451               258.740  Mg  |      81.90000      21190.81|      82.00000      21216.68|      86.10000       22277.51
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |
0024 405-05517                 6.980  Mg  |     341.25000       2381.93|     650.00000       4537.00|     682.50000        4763.85
  ASPHALT FOR PRIME COAT                  |                            |                            |
0025 406-05520                 7.420  Mg  |     231.00000       1714.02|     275.00000       2040.50|     288.75000        2142.53
  ASPHALT FOR TACK COAT                   |                            |                            |
0026 604-06069               131.000  m2  |      34.00000       4454.00|      34.00000       4454.00|      49.35000        6464.85
  CURB RAMP, CONCRETE                     |                            |                            |
0027 604-91531              1506.000  m2  |      26.00000      39156.00|      38.00000      57228.00|      30.64000       46143.84
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0028 605-06125               160.000  m   |      68.25000      10920.00|      95.00000      15200.00|      75.71000       12113.60
  CURB, CONCRETE, MODIFIED                |                            |                            |
0029 605-06155               640.000  m   |      31.00000      19840.00|      31.00000      19840.00|      43.05000       27552.00
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0030 605-06245                70.000  m2  |      53.55000       3748.50|      53.55000       3748.50|      96.60000        6762.00
  CENTER CURB, B, CONCRETE , MODIFIED     |                            |                            |
0031 605-06275                91.000  m2  |      51.45000       4681.95|      51.45000       4681.95|      86.10000        7835.10
  CENTER CURB, D, CONCRETE, MODIFIED      |                            |                            |
0032 610-07486               261.890  Mg  |      96.60000      25298.57|      82.00000      21474.98|      86.10000       22548.73
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0033 611-05330               469.700  m2  |      37.50000      17613.75|      40.00000      18788.00|      40.16000       18863.15
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,107,384.27                                                  ROUTE :
     CALL ORDER   : 101                     CONTRACT ID : R -21593-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2131982              |(2) 35-1878024              |(3) 35-0999231
                                          |J B I CONSTRUCTION INC.     |RAGLE, INC.                 |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 621-06567                 5.600  kL  |       0.01000          0.06|       0.01000          0.06|       0.01000           0.06
  WATER                                   |                            |                            |
0035 621-06575               311.000  m2  |       5.90000       1834.90|       5.11000       1589.21|       5.37000        1670.07
  SODDING, NURSERY                        |                            |                            |
0036 702-90915                57.800  m3  |     437.55000      25290.39|     700.00000      40460.00|     760.20000       43939.56
  CONCRETE, A                             |                            |                            |
0037 703-06028              5934.240  kg  |       1.86000      11037.69|       1.80000      10681.63|       2.94000       17446.67
  REINFORCING BARS                        |                            |                            |
0038 715-06690               152.000  m   |     173.91000      26434.32|     150.00000      22800.00|      99.75000       15162.00
  PIPE, RCP, III, D0.3=75, 300 mm         |                            |                            |
0039 715-07070                12.000  m   |     174.00000       2088.00|     160.00000       1920.00|     246.75000        2961.00
  PIPE, RCP, IV, D0.3=100, 300 mm         |                            |                            |
0040 715-07729                49.000  m   |     212.00000      10388.00|     180.00000       8820.00|     142.80000        6997.20
  PIPE, RCP, III, DO.3=75, 376 mm         |                            |                            |
0041 715-07730                73.000  m   |     177.00000      12921.00|     190.00000      13870.00|     189.00000       13797.00
  PIPE, RCP, III, DO.3=75, 450 mm         |                            |                            |
0042 715-07731                81.000  m   |     211.75000      17151.75|     220.00000      17820.00|     199.50000       16159.50
  PIPE, RCP, III, DO.3=75, 600 mm         |                            |                            |
0043 715-07732                 9.000  m   |     490.00000       4410.00|     310.00000       2790.00|     432.60000        3893.40
  PIPE, RCP, III, DO.3=75, 750 mm         |                            |                            |
0044 715-93912                16.000  m   |     126.50000       2024.00|     120.40000       1926.40|     253.00000        4048.00
  WATER MAIN, 150 mm , RELOCATE           |                            |                            |
0045 720-44000                24.000  EACH|     425.00000      10200.00|     300.00000       7200.00|     281.75000        6762.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0046 720-45145                11.000  EACH|    1875.50000      20630.50|    2200.00000      24200.00|    1470.00000       16170.00
  INLET, J10, MODIFIED                    |                            |                            |
0047 720-45155                 8.000  EACH|    1875.50000      15004.00|    2800.00000      22400.00|    1454.25000       11634.00
  INLET, M10, MODIFIED                    |                            |                            |
0048 720-45251                 2.000  EACH|    2458.50000       4917.00|    3200.00000       6400.00|    1690.50000        3381.00
  CATCH BASIN, K10, MODIFIED              |                            |                            |
0049 720-45410                 1.000  EACH|    1975.00000       1975.00|    3000.00000       3000.00|    2940.00000        2940.00
  MANHOLE, C4                             |                            |                            |
0050 720-45415                 2.000  EACH|    3246.50000       6493.00|    4500.00000       9000.00|    3570.00000        7140.00
  MANHOLE, D4                             |                            |                            |
0051 720-94847                 2.000  EACH|    1830.00000       3660.00|    2500.00000       5000.00|    1506.75000        3013.50
  INLET, R13, MODIFIED                    |                            |                            |
0052 732-04596                 5.000  EACH|    2617.00000      13085.00|    2492.00000      12460.00|     632.50000        3162.50
  WATER SERVICE LINE, RENEWAL             |                            |                            |
0053 732-04964                24.000  m   |     140.00000       3360.00|     132.80000       3187.20|     446.25000       10710.00
  WATER MAIN , 300 mm, RELOCATE           |                            |                            |
0054 732-04964                 4.000  m   |    2275.00000       9100.00|    2166.10000       8664.40|     609.00000        2436.00
  WATER MAIN , 500 mm, RELOCATE           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,107,384.27                                                  ROUTE :
     CALL ORDER   : 101                     CONTRACT ID : R -21593-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2131982              |(2) 35-1878024              |(3) 35-0999231
                                          |J B I CONSTRUCTION INC.     |RAGLE, INC.                 |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 732-91742                 1.000  EACH|    1700.00000       1700.00|    1620.00000       1620.00|    2110.50000        2110.50
  FIRE HYDRANT , ADJUST TO GRADE          |                            |                            |
0056 732-91742                 2.000  EACH|    3900.00000       7800.00|    3713.20000       7426.40|    5024.25000       10048.50
  FIRE HYDRANT ASSEMBLY, RELOCATE         |                            |                            |
0057 801-01504                14.000  EACH|      31.50000        441.00|      30.00000        420.00|      31.50000         441.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0058 801-02595                 1.000  EACH|     554.40000        554.40|     528.00000        528.00|     554.40000         554.40
  CONTROLLER, RESET TIMING                |                            |                            |
0059 801-03290                 5.000  EACH|     236.25000       1181.25|     225.00000       1125.00|     236.25000        1181.25
  CONSTRUCTION SIGN, C                    |                            |                            |
0060 801-04308                 4.000  EACH|     341.25000       1365.00|     325.00000       1300.00|     341.25000        1365.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0061 801-06203              1675.000  m   |       0.97000       1624.75|       0.92000       1541.00|       0.97000        1624.75
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0062 801-06207              2535.000  m   |       3.41000       8644.35|       3.25000       8238.75|       3.41000        8644.35
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0063 801-06625                 2.000  EACH|      89.25000        178.50|      85.00000        170.00|      89.25000         178.50
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0064 801-06640                29.000  EACH|      99.75000       2892.75|      95.00000       2755.00|      99.75000        2892.75
  CONSTRUCTION SIGN, A                    |                            |                            |
0065 801-06645                 9.000  EACH|      52.50000        472.50|      50.00000        450.00|      52.50000         472.50
  CONSTRUCTION SIGN, B                    |                            |                            |
0066 801-06710               450.000  DAY |      16.80000       7560.00|      16.00000       7200.00|      16.80000        7560.00
  FLASHING ARROW SIGN                     |                            |                            |
0067 801-06775                        LUMP|   29867.04000      29867.04|   78000.00000      78000.00|   96812.50000       96812.50
  MAINTAINING TRAFFIC                     |                            |                            |
0068 801-07118                32.400  m   |      58.40000       1892.16|      55.60000       1801.44|      58.38000        1891.51
  BARRICADE, III-A                        |                            |                            |
0069 801-94295                 6.000  EACH|     142.50000        855.00|     142.50000        855.00|     149.63000         897.78
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0070 802-05701                52.200  m   |      31.00000       1618.20|      29.50000       1539.90|      30.98000        1617.16
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0071 802-05702                 7.200  m   |      27.25000        196.20|      26.25000        189.00|      27.56000         198.43
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0072 802-07159                 1.000  EACH|    3181.50000       3181.50|    3030.00000       3030.00|    3181.50000        3181.50
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            |
  FOUNDATION, II                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,107,384.27                                                  ROUTE :
     CALL ORDER   : 101                     CONTRACT ID : R -21593-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2131982              |(2) 35-1878024              |(3) 35-0999231
                                          |J B I CONSTRUCTION INC.     |RAGLE, INC.                 |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0073 802-76025                13.220  m2  |     163.80000       2165.44|     156.00000       2062.32|     163.80000        2165.44
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0074 802-76035                13.930  m2  |     170.10000       2369.49|     162.00000       2256.66|     170.10000        2369.49
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0075 802-76045                 4.880  m2  |     186.48000        910.02|     177.60000        866.69|     186.48000         910.02
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0076 802-76135                 1.000  EACH|   10133.00000      10133.00|    9650.40000       9650.40|   10132.92000       10132.92
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  SINGLE ARM                              |                            |                            |
0077 805-01815                 2.000  EACH|    1680.00000       3360.00|    1600.00000       3200.00|    1680.00000        3360.00
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0078 805-01816                 1.000  EACH|    1008.00000       1008.00|     960.00000        960.00|    1008.00000        1008.00
  SIGNAL SUPPORT FOUNDATION, 900 mm X 900 |                            |                            |
  mm X 2500 mm                            |                            |                            |
0079 805-01842                 7.000  EACH|     656.25000       4593.75|     625.00000       4375.00|     656.25000        4593.75
  HANDHOLE, SIGNAL                        |                            |                            |
0080 805-01893                        LUMP|    1050.39000       1050.39|    1000.00000       1000.00|    1050.00000        1050.00
  MAINTAINING TRAFFIC SIGNAL              |                            |                            |
0081 805-02073                 1.000  EACH|    3049.20000       3049.20|    2904.00000       2904.00|    3049.20000        3049.20
  SIGNAL CANTILEVER STRUCTURE, 10.7 m ARM |                            |                            |
0082 805-02087                        LUMP|    2362.50000       2362.50|    2550.00000       2550.00|    2677.50000        2677.50
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0083 805-02152                 4.000  EACH|     441.00000       1764.00|     420.00000       1680.00|     441.00000        1764.00
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            |
0084 805-02202                 1.000  EACH|     656.25000        656.25|     625.00000        625.00|     656.25000         656.25
  SIGNAL DETECTOR HOUSING, DOUBLE         |                            |                            |
0085 805-02438                 1.000  EACH|     367.50000        367.50|     350.00000        350.00|     367.50000         367.50
  COMMUNICATION TELEMETRY INTERCONNECT    |                            |                            |
  INTERFACE PANEL                         |                            |                            |
0086 805-06592               479.200  m   |      34.65000      16604.28|      33.00000      15813.60|      34.65000       16604.28
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0087 805-78010                 1.000  EACH|     945.00000        945.00|     900.00000        900.00|     945.00000         945.00
  CONTROLLER AND CABINET, FLASHER, SOLID  |                            |                            |
  STATE                                   |                            |                            |
0088 805-78100                 1.000  EACH|   10634.40000      10634.40|   10128.00000      10128.00|   10634.40000       10634.40
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
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                                          |J B I CONSTRUCTION INC.     |RAGLE, INC.                 |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0089 805-78190                 2.000  EACH|     328.15000        656.30|     312.50000        625.00|     328.13000         656.26
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm     |                            |                            |
  AMBER                                   |                            |                            |
0090 805-78205                 6.000  EACH|     610.00000       3660.00|     580.80000       3484.80|     609.84000        3659.04
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0091 805-78215                 4.000  EACH|     642.60000       2570.40|     612.00000       2448.00|     642.60000        2570.40
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0092 805-78230                 1.000  EACH|     955.40000        955.40|     948.00000        948.00|     995.40000         995.40
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0093 805-78415                 3.000  EACH|    1312.50000       3937.50|    1250.00000       3750.00|    1312.50000        3937.50
  SPAN, CATENARY, AND TETHER              |                            |                            |
0094 805-78420                 3.000  EACH|     239.40000        718.20|     228.00000        684.00|     239.40000         718.20
  DISCONNECT HANGER                       |                            |                            |
0095 805-78445                 2.000  EACH|     472.50000        945.00|     450.00000        900.00|     472.50000         945.00
  SIGNAL SERVICE                          |                            |                            |
0096 805-78467                 7.700  m   |      10.50000         80.85|      10.00000         77.00|      10.50000          80.85
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0097 805-78470              1085.600  m   |       1.05000       1139.88|       1.00000       1085.60|       1.05000        1139.88
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0098 805-78480               255.400  m   |       3.05000        778.97|       2.90000        740.66|       3.05000         778.97
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0099 805-78485               488.500  m   |       3.60000       1758.60|       3.40000       1660.90|       3.57000        1743.95
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0100 805-78490               209.200  m   |       4.10000        857.72|       3.90000        815.88|       4.10000         857.72
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0101 805-78510              1672.400  m   |       2.42000       4047.21|       2.30000       3846.52|       2.42000        4047.21
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0102 805-78785                 7.000  EACH|     472.50000       3307.50|     450.00000       3150.00|     472.50000        3307.50
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0103 805-78795               368.100  m   |      27.60000      10159.56|      26.25000       9662.63|      27.56000       10144.84
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0104 805-78900                 1.000  EACH|     420.00000        420.00|     400.00000        400.00|     420.00000         420.00
  PEDESTAL FOUNDATION, A                  |                            |                            |
0105 805-78925                 1.000  EACH|     682.50000        682.50|     650.00000        650.00|     682.50000         682.50
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0106 805-81032                 2.000  EACH|    2782.50000       5565.00|    2650.00000       5300.00|    2782.50000        5565.00
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0107 805-90005                 1.000  EACH|     420.00000        420.00|     400.00000        400.00|     420.00000         420.00
  SIGNAL PEDESTAL, 3.0 m                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,107,384.27                                                  ROUTE :
     CALL ORDER   : 101                     CONTRACT ID : R -21593-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2131982              |(2) 35-1878024              |(3) 35-0999231
                                          |J B I CONSTRUCTION INC.     |RAGLE, INC.                 |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0108 805-90739               338.700  m   |       5.25000       1778.18|       5.00000       1693.50|       5.25000        1778.18
  CABEL, COMMUNICATION, 6 PR., IMSA SPEC.,|                            |                            |
   40 2 (UNDERGROUND)                     |                            |                            |
0109 805-92504                11.000  EACH|     241.50000       2656.50|     230.00000       2530.00|     241.50000        2656.50
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0110 805-95340                 2.000  EACH|     262.50000        525.00|     250.00000        500.00|     262.50000         525.00
  JCT. BOX (TELEPHONE TYPE) FOR 6 PAIR    |                            |                            |
  INTERCONNECT CABLE                      |                            |                            |
0111 805-96121                 4.000  EACH|     110.25000        441.00|     105.00000        420.00|     110.25000         441.00
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            |
0112 808-03002                60.000  m   |      35.00000       2100.00|      35.00000       2100.00|      36.75000        2205.00
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            |
0113 808-05866                 3.500  m2  |      33.92000        118.72|      32.30000        113.05|      33.92000         118.72
  PAVEMENT MESSAGE MARKING, REMOVE        |                            |                            |
0114 808-06701               246.000  m   |       1.25000        307.50|       1.18000        290.28|       1.24000         305.04
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0115 808-06703               357.000  m   |       1.25000        446.25|       1.18000        421.26|       1.24000         442.68
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0116 808-06716               206.000  m   |       3.15000        648.90|       3.00000        618.00|       3.15000         648.90
  LINE, REMOVE                            |                            |                            |
0117 808-74815               615.000  m   |       6.55000       4028.25|       6.23000       3831.45|       6.54000        4022.10
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 300 mm                  |                            |                            |
0118 808-75043                64.000  m   |       2.48000        158.72|       2.36000        151.04|       2.48000         158.72
  LINE, THERMOPLASTIC, SOLID, WHITE, 150  |                            |                            |
  mm                                      |                            |                            |
0119 808-75240                24.000  m   |       1.24000         29.76|       1.18000         28.32|       1.24000          29.76
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0120 808-75245               539.000  m   |       1.25000        673.75|       1.18000        636.02|       1.24000         668.36
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0121 808-75297                86.000  m   |      13.43000       1154.98|      12.79000       1099.94|      13.43000        1154.98
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0122 808-75300                77.000  m   |       2.48000        190.96|       2.36000        181.72|       2.48000         190.96
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150 mm                  |                            |                            |
0123 808-75320                22.000  EACH|      57.75000       1270.50|      55.00000       1210.00|      57.75000        1270.50
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,107,384.27                                                  ROUTE :
     CALL ORDER   : 101                     CONTRACT ID : R -21593-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2131982              |(2) 35-1878024              |(3) 35-0999231
                                          |J B I CONSTRUCTION INC.     |RAGLE, INC.                 |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0124 808-75325                 8.000  EACH|      68.25000        546.00|      65.00000        520.00|      68.25000         546.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0125 808-96075                18.000  m   |       2.48000         44.64|       2.36000         42.48|       2.48000          44.64
  LINE, THERMOPLASTIC, BROKEN, WHITE, 150 |                            |                            |
  mm                                      |                            |                            |
0126 808-98796                58.000  m   |       1.66000         96.28|       1.58000         91.64|       1.66000          96.28
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                            |                            |
  mm, 600 mm LINE, 1200 mm GAP            |                            |                            |
0127 808-98875                56.000  m   |       2.48000        138.88|       2.36000        132.16|       2.48000         138.88
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 150 mm  |                            |                            |
     SECTION TOTALS                       |             $  1,106,791.69|             $  1,306,961.31|                $  1,323,349.71
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,106,791.69|             $  1,306,961.31|                $  1,323,349.71
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,107,384.27                                                  ROUTE :
     CALL ORDER   : 101                     CONTRACT ID : R -21593-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   38000.00000      38000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 8.000  MOS |    1875.00000      15000.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   67000.00000      67000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   78000.00000      78000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              1892.600  m2  |      17.80000      33688.28|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-60815               132.900  m   |      68.00000       9037.20|                            |
  CENTER CURB, REMOVE                     |                            |                            |
0007 202-60820               962.700  m2  |       6.80000       6546.36|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-74045                17.000  EACH|      86.00000       1462.00|                            |
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0009 202-74080                 2.000  EACH|    2140.00000       4280.00|                            |
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                            |                            |
  REMOVE                                  |                            |                            |
0010 203-02000              2222.000  m3  |      11.75000      26108.50|                            |
  EXCAVATION, COMMON                      |                            |                            |
0011 207-07500              4007.100  m2  |      15.20000      60907.92|                            |
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0012 207-07502               405.400  m2  |       8.80000       3567.52|                            |
  SUBGRADE TREATMENT, TYPE D              |                            |                            |
0013 211-07454               547.300  m3  |      34.60000      18936.58|                            |
  STRUCTURE BACKFILL                      |                            |                            |
0014 301-07448               194.300  Mg  |      24.70000       4799.21|                            |
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0015 303-01180               398.700  Mg  |      24.70000       9847.89|                            |
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0016 304-07489                18.930  Mg  |     145.00000       2744.85|                            |
  HMA PATCHING, TYPE A                    |                            |                            |
0017 304-07490                 9.680  Mg  |     145.00000       1403.60|                            |
  HMA PATCHING, TYPE B                    |                            |                            |
0018 304-07524               231.400  Mg  |      65.00000      15041.00|                            |
  WIDENING WITH QC/QA-HMA, 3, 64, BASE,   |                            |                            |
  19 mm                                   |                            |                            |
0019 305-07468               705.000  m2  |      79.00000      55695.00|                            |
  PCC BASE PATCHING, 300 mm               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,107,384.27                                                  ROUTE :
     CALL ORDER   : 101                     CONTRACT ID : R -21593-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 401-07334               548.560  Mg  |      69.00000      37850.64|                            |
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            |
0021 401-07403               845.060  Mg  |      62.00000      52393.72|                            |
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            |
0022 401-07424              2678.000  Mg  |      52.00000     139256.00|                            |
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                            |                            |
0023 402-07451               258.740  Mg  |      82.00000      21216.68|                            |
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |
0024 405-05517                 6.980  Mg  |     350.00000       2443.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0025 406-05520                 7.420  Mg  |     240.00000       1780.80|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0026 604-06069               131.000  m2  |      72.00000       9432.00|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
0027 604-91531              1506.000  m2  |      41.00000      61746.00|                            |
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0028 605-06125               160.000  m   |     128.00000      20480.00|                            |
  CURB, CONCRETE, MODIFIED                |                            |                            |
0029 605-06155               640.000  m   |      42.00000      26880.00|                            |
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0030 605-06245                70.000  m2  |     146.00000      10220.00|                            |
  CENTER CURB, B, CONCRETE , MODIFIED     |                            |                            |
0031 605-06275                91.000  m2  |      89.00000       8099.00|                            |
  CENTER CURB, D, CONCRETE, MODIFIED      |                            |                            |
0032 610-07486               261.890  Mg  |      98.00000      25665.22|                            |
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0033 611-05330               469.700  m2  |      42.00000      19727.40|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0034 621-06567                 5.600  kL  |       1.00000          5.60|                            |
  WATER                                   |                            |                            |
0035 621-06575               311.000  m2  |       5.50000       1710.50|                            |
  SODDING, NURSERY                        |                            |                            |
0036 702-90915                57.800  m3  |     718.00000      41500.40|                            |
  CONCRETE, A                             |                            |                            |
0037 703-06028              5934.240  kg  |       2.15000      12758.62|                            |
  REINFORCING BARS                        |                            |                            |
0038 715-06690               152.000  m   |     145.00000      22040.00|                            |
  PIPE, RCP, III, D0.3=75, 300 mm         |                            |                            |
0039 715-07070                12.000  m   |     155.00000       1860.00|                            |
  PIPE, RCP, IV, D0.3=100, 300 mm         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,107,384.27                                                  ROUTE :
     CALL ORDER   : 101                     CONTRACT ID : R -21593-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 715-07729                49.000  m   |     172.00000       8428.00|                            |
  PIPE, RCP, III, DO.3=75, 376 mm         |                            |                            |
0041 715-07730                73.000  m   |     189.00000      13797.00|                            |
  PIPE, RCP, III, DO.3=75, 450 mm         |                            |                            |
0042 715-07731                81.000  m   |     204.00000      16524.00|                            |
  PIPE, RCP, III, DO.3=75, 600 mm         |                            |                            |
0043 715-07732                 9.000  m   |     258.00000       2322.00|                            |
  PIPE, RCP, III, DO.3=75, 750 mm         |                            |                            |
0044 715-93912                16.000  m   |     182.00000       2912.00|                            |
  WATER MAIN, 150 mm , RELOCATE           |                            |                            |
0045 720-44000                24.000  EACH|     445.00000      10680.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0046 720-45145                11.000  EACH|    2430.00000      26730.00|                            |
  INLET, J10, MODIFIED                    |                            |                            |
0047 720-45155                 8.000  EACH|    2560.00000      20480.00|                            |
  INLET, M10, MODIFIED                    |                            |                            |
0048 720-45251                 2.000  EACH|    4170.00000       8340.00|                            |
  CATCH BASIN, K10, MODIFIED              |                            |                            |
0049 720-45410                 1.000  EACH|    2145.00000       2145.00|                            |
  MANHOLE, C4                             |                            |                            |
0050 720-45415                 2.000  EACH|    3285.00000       6570.00|                            |
  MANHOLE, D4                             |                            |                            |
0051 720-94847                 2.000  EACH|    2275.00000       4550.00|                            |
  INLET, R13, MODIFIED                    |                            |                            |
0052 732-04596                 5.000  EACH|    1050.00000       5250.00|                            |
  WATER SERVICE LINE, RENEWAL             |                            |                            |
0053 732-04964                24.000  m   |     420.00000      10080.00|                            |
  WATER MAIN , 300 mm, RELOCATE           |                            |                            |
0054 732-04964                 4.000  m   |     620.00000       2480.00|                            |
  WATER MAIN , 500 mm, RELOCATE           |                            |                            |
0055 732-91742                 1.000  EACH|    1765.00000       1765.00|                            |
  FIRE HYDRANT , ADJUST TO GRADE          |                            |                            |
0056 732-91742                 2.000  EACH|    2565.00000       5130.00|                            |
  FIRE HYDRANT ASSEMBLY, RELOCATE         |                            |                            |
0057 801-01504                14.000  EACH|      95.00000       1330.00|                            |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0058 801-02595                 1.000  EACH|     460.00000        460.00|                            |
  CONTROLLER, RESET TIMING                |                            |                            |
0059 801-03290                 5.000  EACH|     230.00000       1150.00|                            |
  CONSTRUCTION SIGN, C                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/25/03
                                                                                                                   PAGE : 101 -12
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,107,384.27                                                  ROUTE :
     CALL ORDER   : 101                     CONTRACT ID : R -21593-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 801-04308                 4.000  EACH|     350.00000       1400.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0061 801-06203              1675.000  m   |       1.00000       1675.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0062 801-06207              2535.000  m   |       3.40000       8619.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0063 801-06625                 2.000  EACH|     105.00000        210.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0064 801-06640                29.000  EACH|     100.00000       2900.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0065 801-06645                 9.000  EACH|      54.00000        486.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0066 801-06710               450.000  DAY |      18.00000       8100.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0067 801-06775                        LUMP|   70000.00000      70000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0068 801-07118                32.400  m   |      60.00000       1944.00|                            |
  BARRICADE, III-A                        |                            |                            |
0069 801-94295                 6.000  EACH|     185.00000       1110.00|                            |
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0070 802-05701                52.200  m   |      52.00000       2714.40|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0071 802-05702                 7.200  m   |      38.00000        273.60|                            |
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0072 802-07159                 1.000  EACH|    2315.00000       2315.00|                            |
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            |
  FOUNDATION, II                          |                            |                            |
0073 802-76025                13.220  m2  |     190.00000       2511.80|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0074 802-76035                13.930  m2  |     170.00000       2368.10|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0075 802-76045                 4.880  m2  |     220.00000       1073.60|                            |
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0076 802-76135                 1.000  EACH|    9235.00000       9235.00|                            |
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  SINGLE ARM                              |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/25/03
                                                                                                                   PAGE : 101 -13
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,107,384.27                                                  ROUTE :
     CALL ORDER   : 101                     CONTRACT ID : R -21593-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0077 805-01815                 2.000  EACH|    1710.00000       3420.00|                            |
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0078 805-01816                 1.000  EACH|    1210.00000       1210.00|                            |
  SIGNAL SUPPORT FOUNDATION, 900 mm X 900 |                            |                            |
  mm X 2500 mm                            |                            |                            |
0079 805-01842                 7.000  EACH|     660.00000       4620.00|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0080 805-01893                        LUMP|    4000.00000       4000.00|                            |
  MAINTAINING TRAFFIC SIGNAL              |                            |                            |
0081 805-02073                 1.000  EACH|    3200.00000       3200.00|                            |
  SIGNAL CANTILEVER STRUCTURE, 10.7 m ARM |                            |                            |
0082 805-02087                        LUMP|     900.00000        900.00|                            |
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0083 805-02152                 4.000  EACH|     440.00000       1760.00|                            |
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            |
0084 805-02202                 1.000  EACH|     680.00000        680.00|                            |
  SIGNAL DETECTOR HOUSING, DOUBLE         |                            |                            |
0085 805-02438                 1.000  EACH|    1070.00000       1070.00|                            |
  COMMUNICATION TELEMETRY INTERCONNECT    |                            |                            |
  INTERFACE PANEL                         |                            |                            |
0086 805-06592               479.200  m   |      46.00000      22043.20|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0087 805-78010                 1.000  EACH|     815.00000        815.00|                            |
  CONTROLLER AND CABINET, FLASHER, SOLID  |                            |                            |
  STATE                                   |                            |                            |
0088 805-78100                 1.000  EACH|    8235.00000       8235.00|                            |
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0089 805-78190                 2.000  EACH|     310.00000        620.00|                            |
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm     |                            |                            |
  AMBER                                   |                            |                            |
0090 805-78205                 6.000  EACH|     540.00000       3240.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0091 805-78215                 4.000  EACH|     570.00000       2280.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0092 805-78230                 1.000  EACH|    1060.00000       1060.00|                            |
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/25/03
                                                                                                                   PAGE : 101 -14
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,107,384.27                                                  ROUTE :
     CALL ORDER   : 101                     CONTRACT ID : R -21593-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0093 805-78415                 3.000  EACH|    1615.00000       4845.00|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0094 805-78420                 3.000  EACH|     305.00000        915.00|                            |
  DISCONNECT HANGER                       |                            |                            |
0095 805-78445                 2.000  EACH|     440.00000        880.00|                            |
  SIGNAL SERVICE                          |                            |                            |
0096 805-78467                 7.700  m   |       6.20000         47.74|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0097 805-78470              1085.600  m   |       1.40000       1519.84|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0098 805-78480               255.400  m   |       2.20000        561.88|                            |
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0099 805-78485               488.500  m   |       2.80000       1367.80|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0100 805-78490               209.200  m   |       3.40000        711.28|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0101 805-78510              1672.400  m   |       2.00000       3344.80|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0102 805-78785                 7.000  EACH|     590.00000       4130.00|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0103 805-78795               368.100  m   |      28.00000      10306.80|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0104 805-78900                 1.000  EACH|     390.00000        390.00|                            |
  PEDESTAL FOUNDATION, A                  |                            |                            |
0105 805-78925                 1.000  EACH|     690.00000        690.00|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0106 805-81032                 2.000  EACH|    2445.00000       4890.00|                            |
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0107 805-90005                 1.000  EACH|     370.00000        370.00|                            |
  SIGNAL PEDESTAL, 3.0 m                  |                            |                            |
0108 805-90739               338.700  m   |       4.40000       1490.28|                            |
  CABEL, COMMUNICATION, 6 PR., IMSA SPEC.,|                            |                            |
   40 2 (UNDERGROUND)                     |                            |                            |
0109 805-92504                11.000  EACH|     210.00000       2310.00|                            |
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0110 805-95340                 2.000  EACH|     165.00000        330.00|                            |
  JCT. BOX (TELEPHONE TYPE) FOR 6 PAIR    |                            |                            |
  INTERCONNECT CABLE                      |                            |                            |
0111 805-96121                 4.000  EACH|     105.00000        420.00|                            |
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            |
0112 808-03002                60.000  m   |      38.00000       2280.00|                            |
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/25/03
                                                                                                                   PAGE : 101 -15
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,107,384.27                                                  ROUTE :
     CALL ORDER   : 101                     CONTRACT ID : R -21593-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0113 808-05866                 3.500  m2  |      35.00000        122.50|                            |
  PAVEMENT MESSAGE MARKING, REMOVE        |                            |                            |
0114 808-06701               246.000  m   |       1.20000        295.20|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0115 808-06703               357.000  m   |       1.20000        428.40|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0116 808-06716               206.000  m   |       3.20000        659.20|                            |
  LINE, REMOVE                            |                            |                            |
0117 808-74815               615.000  m   |       6.60000       4059.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 300 mm                  |                            |                            |
0118 808-75043                64.000  m   |       2.50000        160.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 150  |                            |                            |
  mm                                      |                            |                            |
0119 808-75240                24.000  m   |       1.20000         28.80|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0120 808-75245               539.000  m   |       1.20000        646.80|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0121 808-75297                86.000  m   |      14.00000       1204.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0122 808-75300                77.000  m   |       2.50000        192.50|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150 mm                  |                            |                            |
0123 808-75320                22.000  EACH|      58.00000       1276.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0124 808-75325                 8.000  EACH|      68.00000        544.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0125 808-96075                18.000  m   |       2.60000         46.80|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 150 |                            |                            |
  mm                                      |                            |                            |
0126 808-98796                58.000  m   |       1.60000         92.80|                            |
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                            |                            |
  mm, 600 mm LINE, 1200 mm GAP            |                            |                            |
0127 808-98875                56.000  m   |       2.50000        140.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 150 mm  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,107,384.27                                                  ROUTE :
     CALL ORDER   : 101                     CONTRACT ID : R -21593-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $  1,348,039.61|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,348,039.61|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/25/03
                                                                                                                   PAGE : 105 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 3
     CALL ORDER   : 105                     CONTRACT ID : R -24471-A                   COUNTIES : HENRY
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   25  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1643252     C-TECH CORPORATION, INC.                                               $     74,355.25     100.0000%
   2   35-0999231     HUNT PAVING COMPANY, INC.                                              $     85,752.00     115.3274%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/25/03
                                                                                                                   PAGE : 111 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   550,652.06                                                  ROUTE : 65
     CALL ORDER   : 111                     CONTRACT ID : R -25543-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   65  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3283005

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    498,734.80     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    520,500.00     104.3640%
   3   35-0626844     RUDOLPH, J.H. & CO                                                     $    594,763.79     119.2545%
   4   35-0999231     HUNT PAVING COMPANY, INC.                                              $    674,401.46     135.2224%
====================================================================================================================================
                                          |(1) 35-1009310              |(2) 35-2040801              |(3) 35-0626844
                                          |DEIG BROTHERS LUMBER & CONST|GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   24000.00000      24000.00|   24970.00000      24970.00|   23000.00000       23000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                10.000  MOS |     935.00000       9350.00|    2000.00000      20000.00|    1550.00000       15500.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   24000.00000      24000.00|   25000.00000      25000.00|   29000.00000       29000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    9500.00000       9500.00|   10000.00000      10000.00|   16000.00000       16000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-60820              3572.000  m2  |       2.90000      10358.80|       1.50000       5358.00|       2.00000        7144.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 202-74045                 4.000  EACH|      35.00000        140.00|     120.00000        480.00|      30.00000         120.00
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0007 202-96133               241.000  m   |      28.00000       6748.00|      36.00000       8676.00|      31.00000        7471.00
  PIPE, REMOVE                            |                            |                            |
0008 203-02000              2057.000  m3  |      12.40000      25506.80|      16.00000      32912.00|      20.00000       41140.00
  EXCAVATION, COMMON                      |                            |                            |
0009 205-06931                72.000  Mg  |      27.00000       1944.00|      25.00000       1800.00|      38.00000        2736.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0010 205-06933                 9.000  EACH|      95.00000        855.00|      65.00000        585.00|     110.00000         990.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0011 205-06937               220.000  m   |       6.50000       1430.00|       5.55000       1221.00|      13.50000        2970.00
  TEMPORARY SILT FENCE                    |                            |                            |
0012 207-07500              2665.000  m2  |      12.90000      34378.50|      10.00000      26650.00|      16.25000       43306.25
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0013 211-07454                64.100  m3  |      39.00000       2499.90|      32.00000       2051.20|      38.00000        2435.80
  STRUCTURE BACKFILL                      |                            |                            |
0014 301-07448              1636.000  Mg  |      21.90000      35828.40|      24.00000      39264.00|      22.00000       35992.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
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                                                                                                                   PAGE : 111 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   550,652.06                                                  ROUTE : 65
     CALL ORDER   : 111                     CONTRACT ID : R -25543-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1009310              |(2) 35-2040801              |(3) 35-0626844
                                          |DEIG BROTHERS LUMBER & CONST|GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 401-07327               556.000  Mg  |      53.00000      29468.00|      54.00000      30024.00|      65.00000       36140.00
  QC/QA-HMA, 2, 70, SURFACE, 9.5 m        |                            |                            |
0016 401-07397               908.000  Mg  |      46.00000      41768.00|      44.00000      39952.00|      57.00000       51756.00
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                            |                            |
0017 401-07407              1679.000  Mg  |      42.00000      70518.00|      40.00000      67160.00|      55.00000       92345.00
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            |
0018 402-07432               123.000  Mg  |      61.00000       7503.00|      60.00000       7380.00|      69.00000        8487.00
  HMA SURFACE, TYPE A                     |                            |                            |
0019 402-07440               368.000  Mg  |      51.00000      18768.00|      53.00000      19504.00|      55.00000       20240.00
  HMA BASE, TYPE A                        |                            |                            |
0020 405-05518              1361.000  m2  |       1.50000       2041.50|       0.85000       1156.85|       1.50000        2041.50
  ASPHALT FOR PRIME COAT                  |                            |                            |
0021 406-05520                 5.700  Mg  |     250.00000       1425.00|     210.00000       1197.00|     215.00000        1225.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 610-07487               166.500  Mg  |      69.00000      11488.50|      60.00000       9990.00|      99.00000       16483.50
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0023 611-06497                 5.000  EACH|     110.00000        550.00|     195.00000        975.00|     175.00000         875.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0024 611-06498                 3.000  EACH|     145.00000        435.00|     225.00000        675.00|     210.00000         630.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0025 615-06490                22.000  EACH|      95.00000       2090.00|     117.00000       2574.00|     135.00000        2970.00
  RIGHT OF WAY MARKER                     |                            |                            |
0026 615-06505                11.000  EACH|     510.00000       5610.00|     490.00000       5390.00|     455.00000        5005.00
  MONUMENT, B                             |                            |                            |
0027 616-02320                54.000  m2  |       2.70000        145.80|       1.65000         89.10|       3.50000         189.00
  GEOTEXTILES                             |                            |                            |
0028 616-06405                44.000  Mg  |      51.00000       2244.00|      32.00000       1408.00|      30.00000        1320.00
  RIPRAP, REVETMENT                       |                            |                            |
0029 621-01004                 2.000  EACH|     600.00000       1200.00|     510.00000       1020.00|     525.00000        1050.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0030 621-02363               542.000  m2  |       0.40000        216.80|       1.85000       1002.70|       0.50000         271.00
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0031 621-06548                 2.000  kg  |      60.00000        120.00|      68.00000        136.00|      60.00000         120.00
  SEED MIXTURE, CV                        |                            |                            |
0032 621-06559              1084.000  m2  |       0.70000        758.80|       1.15000       1246.60|       0.60000         650.40
  MULCHED SEEDING, R                      |                            |                            |
0033 621-06567                49.000  kL  |       1.00000         49.00|       1.00000         49.00|       0.01000           0.49
  WATER                                   |                            |                            |
0034 621-06574               257.000  m2  |       3.80000        976.60|       3.35000        860.95|       4.00000        1028.00
  SODDING                                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/25/03
                                                                                                                   PAGE : 111 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   550,652.06                                                  ROUTE : 65
     CALL ORDER   : 111                     CONTRACT ID : R -25543-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1009310              |(2) 35-2040801              |(3) 35-0626844
                                          |DEIG BROTHERS LUMBER & CONST|GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 621-06575              2443.000  m2  |       3.80000       9283.40|       3.35000       8184.05|       3.75000        9161.25
  SODDING, NURSERY                        |                            |                            |
0036 715-05121                13.500  m   |      69.00000        931.50|     150.00000       2025.00|     145.00000        1957.50
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0037 715-05149                89.000  m   |      74.00000       6586.00|     140.00000      12460.00|     110.00000        9790.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0038 715-05151               155.000  m   |      79.00000      12245.00|     147.00000      22785.00|     115.00000       17825.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0039 715-05169                27.000  m   |      63.00000       1701.00|     147.00000       3969.00|     135.00000        3645.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0040 715-05596                 8.500  m   |     102.00000        867.00|     150.00000       1275.00|     290.00000        2465.00
  PIPE EXTENSION, CIRCULAR, 450 mm        |                            |                            |
0041 715-46005                 5.000  EACH|     380.00000       1900.00|     275.00000       1375.00|     300.00000        1500.00
  PIPE END SECTION, 375 mm                |                            |                            |
0042 715-46010                 3.000  EACH|     420.00000       1260.00|     480.00000       1440.00|     325.00000         975.00
  PIPE END SECTION, 450 mm                |                            |                            |
0043 720-44000                 1.000  EACH|     375.00000        375.00|     249.98000        249.98|     540.00000         540.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0044 720-45030                 9.000  EACH|    1860.00000      16740.00|    1800.00000      16200.00|    1075.00000        9675.00
  INLET, E7                               |                            |                            |
0045 801-04308                 8.000  EACH|     315.00000       2520.00|     250.00000       2000.00|     190.00000        1520.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0046 801-06207              3596.000  m   |       3.40000      12226.40|       4.00000      14384.00|       3.10000       11147.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0047 801-06625                28.000  EACH|      80.00000       2240.00|     100.00000       2800.00|      66.00000        1848.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0048 801-06640                34.000  EACH|      74.00000       2516.00|      85.00000       2890.00|      74.00000        2516.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0049 801-06645                 7.000  EACH|      54.00000        378.00|      45.00000        315.00|      41.00000         287.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0050 801-06710                30.000  DAY |      25.00000        750.00|      22.00000        660.00|      16.00000         480.00
  FLASHING ARROW SIGN                     |                            |                            |
0051 801-06775                        LUMP|   18000.00000      18000.00|   22000.00000      22000.00|   34500.00000       34500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0052 801-07119                96.000  m   |      75.00000       7200.00|      45.00000       4320.00|      30.00000        2880.00
  BARRICADE, III-B                        |                            |                            |
0053 802-05701                19.800  m   |      35.00000        693.00|      39.65000        785.07|      32.50000         643.50
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0054 802-76025                 3.332  m2  |     225.00000        749.70|     214.00000        713.05|     175.00000         583.10
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   550,652.06                                                  ROUTE : 65
     CALL ORDER   : 111                     CONTRACT ID : R -25543-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1009310              |(2) 35-2040801              |(3) 35-0626844
                                          |DEIG BROTHERS LUMBER & CONST|GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 807-02428                 1.000  EACH|    2675.00000       2675.00|     800.00000        800.00|    1080.00000        1080.00
  LIGHTING FOUNDATION, CONCRETE, WITH     |                            |                            |
  GROUNDING, 750 mm X 750 mm X 2500 mm    |                            |                            |
0056 807-02603                 1.000  EACH|     950.00000        950.00|    1000.00000       1000.00|    1750.00000        1750.00
  LIGHT STANDARD, RELOCATE                |                            |                            |
0057 808-06703              1289.000  m   |       1.20000       1546.80|       1.20000       1546.80|       1.30000        1675.70
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0058 808-06716               550.000  m   |       3.30000       1815.00|       2.40000       1320.00|       1.90000        1045.00
  LINE, REMOVE                            |                            |                            |
0059 808-75245               832.000  m   |       1.30000       1081.60|       1.20000        998.40|       1.30000        1081.60
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0060 808-75297                11.000  m   |      21.00000        231.00|      10.75000        118.25|      11.70000         128.70
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0061 808-75320                 4.000  EACH|      60.00000        240.00|      55.00000        220.00|      60.00000         240.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0062 808-75325                 3.000  EACH|      70.00000        210.00|      75.00000        225.00|      81.00000         243.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0063 808-75996                42.000  EACH|      12.00000        504.00|       5.00000        210.00|       9.00000         378.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0064 808-75998                52.000  EACH|     101.00000       5252.00|      26.00000       1352.00|      27.00000        1404.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0065 808-92027               240.000  m   |       2.70000        648.00|       3.60000        864.00|       3.70000         888.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0066 808-99176                24.000  m   |      21.00000        504.00|      10.75000        258.00|      11.60000         278.40
  LINE, THERMOPLASTIC, SOLID, YELLOW, 600 |                            |                            |
  mm                                      |                            |                            |
     SECTION TOTALS                       |             $    498,734.80|             $    520,500.00|                $    594,763.79
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    498,734.80|             $    520,500.00|                $    594,763.79
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   550,652.06                                                  ROUTE : 65
     CALL ORDER   : 111                     CONTRACT ID : R -25543-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   29220.75000      29220.75|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                10.000  MOS |    2326.19000      23261.90|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   35504.58000      35504.58|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   13820.56000      13820.56|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-60820              3572.000  m2  |       4.10000      14645.20|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 202-74045                 4.000  EACH|     113.52000        454.08|                            |
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0007 202-96133               241.000  m   |     157.13000      37868.33|                            |
  PIPE, REMOVE                            |                            |                            |
0008 203-02000              2057.000  m3  |      18.22000      37478.54|                            |
  EXCAVATION, COMMON                      |                            |                            |
0009 205-06931                72.000  Mg  |      34.75000       2502.00|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0010 205-06933                 9.000  EACH|      87.50000        787.50|                            |
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0011 205-06937               220.000  m   |       6.30000       1386.00|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0012 207-07500              2665.000  m2  |      19.42000      51754.30|                            |
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0013 211-07454                64.100  m3  |      84.84000       5438.24|                            |
  STRUCTURE BACKFILL                      |                            |                            |
0014 301-07448              1636.000  Mg  |      27.54000      45055.44|                            |
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0015 401-07327               556.000  Mg  |      54.05000      30051.80|                            |
  QC/QA-HMA, 2, 70, SURFACE, 9.5 m        |                            |                            |
0016 401-07397               908.000  Mg  |      50.60000      45944.80|                            |
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                            |                            |
0017 401-07407              1679.000  Mg  |      42.00000      70518.00|                            |
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            |
0018 402-07432               123.000  Mg  |      59.85000       7361.55|                            |
  HMA SURFACE, TYPE A                     |                            |                            |
0019 402-07440               368.000  Mg  |      48.30000      17774.40|                            |
  HMA BASE, TYPE A                        |                            |                            |
0020 405-05518              1361.000  m2  |       1.58000       2150.38|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   550,652.06                                                  ROUTE : 65
     CALL ORDER   : 111                     CONTRACT ID : R -25543-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 406-05520                 5.700  Mg  |     252.00000       1436.40|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 610-07487               166.500  Mg  |      68.25000      11363.63|                            |
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0023 611-06497                 5.000  EACH|     110.25000        551.25|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0024 611-06498                 3.000  EACH|     141.75000        425.25|                            |
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0025 615-06490                22.000  EACH|      94.50000       2079.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0026 615-06505                11.000  EACH|     618.75000       6806.25|                            |
  MONUMENT, B                             |                            |                            |
0027 616-02320                54.000  m2  |       7.79000        420.66|                            |
  GEOTEXTILES                             |                            |                            |
0028 616-06405                44.000  Mg  |      55.45000       2439.80|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0029 621-01004                 2.000  EACH|     525.00000       1050.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0030 621-02363               542.000  m2  |       0.37000        200.54|                            |
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0031 621-06548                 2.000  kg  |      62.18000        124.36|                            |
  SEED MIXTURE, CV                        |                            |                            |
0032 621-06559              1084.000  m2  |       0.59000        639.56|                            |
  MULCHED SEEDING, R                      |                            |                            |
0033 621-06567                49.000  kL  |       0.01000          0.49|                            |
  WATER                                   |                            |                            |
0034 621-06574               257.000  m2  |       3.68000        945.76|                            |
  SODDING                                 |                            |                            |
0035 621-06575              2443.000  m2  |       4.73000      11555.39|                            |
  SODDING, NURSERY                        |                            |                            |
0036 715-05121                13.500  m   |     182.32000       2461.32|                            |
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0037 715-05149                89.000  m   |     106.36000       9466.04|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0038 715-05151               155.000  m   |     107.49000      16660.95|                            |
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0039 715-05169                27.000  m   |     119.49000       3226.23|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0040 715-05596                 8.500  m   |     240.71000       2046.04|                            |
  PIPE EXTENSION, CIRCULAR, 450 mm        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   550,652.06                                                  ROUTE : 65
     CALL ORDER   : 111                     CONTRACT ID : R -25543-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 715-46005                 5.000  EACH|    1964.20000       9821.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0042 715-46010                 3.000  EACH|     509.23000       1527.69|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0043 720-44000                 1.000  EACH|     386.19000        386.19|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0044 720-45030                 9.000  EACH|    1043.17000       9388.53|                            |
  INLET, E7                               |                            |                            |
0045 801-04308                 8.000  EACH|     309.75000       2478.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0046 801-06207              3596.000  m   |       4.39000      15786.44|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0047 801-06625                28.000  EACH|      81.90000       2293.20|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0048 801-06640                34.000  EACH|      73.50000       2499.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0049 801-06645                 7.000  EACH|      52.50000        367.50|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0050 801-06710                30.000  DAY |      21.00000        630.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0051 801-06775                        LUMP|   58496.83000      58496.83|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0052 801-07119                96.000  m   |      71.09000       6824.64|                            |
  BARRICADE, III-B                        |                            |                            |
0053 802-05701                19.800  m   |      34.30000        679.14|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0054 802-76025                 3.332  m2  |     224.85000        749.20|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0055 807-02428                 1.000  EACH|    1250.00000       1250.00|                            |
  LIGHTING FOUNDATION, CONCRETE, WITH     |                            |                            |
  GROUNDING, 750 mm X 750 mm X 2500 mm    |                            |                            |
0056 807-02603                 1.000  EACH|    2000.00000       2000.00|                            |
  LIGHT STANDARD, RELOCATE                |                            |                            |
0057 808-06703              1289.000  m   |       1.24000       1598.36|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0058 808-06716               550.000  m   |       3.15000       1732.50|                            |
  LINE, REMOVE                            |                            |                            |
0059 808-75245               832.000  m   |       1.24000       1031.68|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   550,652.06                                                  ROUTE : 65
     CALL ORDER   : 111                     CONTRACT ID : R -25543-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 808-75297                11.000  m   |      20.32000        223.52|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0061 808-75320                 4.000  EACH|      57.75000        231.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0062 808-75325                 3.000  EACH|      68.25000        204.75|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0063 808-75996                42.000  EACH|      22.85000        959.70|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0064 808-75998                52.000  EACH|     101.17000       5260.84|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0065 808-92027               240.000  m   |       2.57000        616.80|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0066 808-99176                24.000  m   |      20.32000        487.68|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 600 |                            |                            |
  mm                                      |                            |                            |
     SECTION TOTALS                       |             $    674,401.46|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    674,401.46|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   115,849.84                                                  ROUTE : US 52
     CALL ORDER   : 141                     CONTRACT ID : R -26732-A                   COUNTIES : SHELBY
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 10/06/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0822014

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    120,120.00     100.0000%
   2   35-1817574     YARDBERRY LANDSCAPE                                                    $    120,335.80     100.1796%
   3   35-1673827     HENDERSON, H.E., INC.                                                  $    155,273.63     129.2654%
   4   35-1568035     HOLMAN EXCAVATING                                                      $    181,745.45     151.3032%
   5   35-1315965     FOX CONTRACTORS CORP.                                                  $    208,117.97     173.2583%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1817574              |(3) 35-1673827
                                          |RIETH RILEY CONSTRUCTION    |YARDBERRY LANDSCAPE         |HENDERSON, H.E., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    4000.00000       4000.00|    3800.00000       3800.00|    6255.60000        6255.60
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 3.000  MOS |    2750.00000       8250.00|    2000.00000       6000.00|    2341.28000        7023.84
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   11494.85000      11494.85|    5500.00000       5500.00|   17814.00000       17814.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4400.00000       4400.00|    2500.00000       2500.00|    3889.60000        3889.60
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                94.900  m   |      13.00000       1233.70|      15.00000       1423.50|       9.95000         944.26
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|    4500.00000       4500.00|    5000.00000       5000.00|    2239.80000        2239.80
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 203-02000               462.000  m3  |      32.00000      14784.00|      45.00000      20790.00|      25.77000       11905.74
  EXCAVATION, COMMON                      |                            |                            |
0008 205-06933                 2.000  EACH|      75.00000        150.00|     150.00000        300.00|      63.00000         126.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0009 205-06937               258.000  m   |       6.00000       1548.00|       3.50000        903.00|       5.83000        1504.14
  TEMPORARY SILT FENCE                    |                            |                            |
0010 213-52830                16.400  m3  |     175.00000       2870.00|     260.00000       4264.00|     224.32000        3678.85
  FLOWABLE MORTAR                         |                            |                            |
0011 301-07448               437.600  Mg  |      26.00000      11377.60|      26.00000      11377.60|      27.24000       11920.22
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0012 402-07440               101.000  Mg  |      57.50000       5807.50|      85.00000       8585.00|     140.94000       14234.94
  HMA BASE, TYPE A                        |                            |                            |
0013 404-05511               473.000  m2  |       3.50000       1655.50|       0.70000        331.10|      12.39000        5860.47
  SEAL COAT, 2                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   115,849.84                                                  ROUTE : US 52
     CALL ORDER   : 141                     CONTRACT ID : R -26732-A                   COUNTIES : SHELBY
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1817574              |(3) 35-1673827
                                          |RIETH RILEY CONSTRUCTION    |YARDBERRY LANDSCAPE         |HENDERSON, H.E., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 404-05514                46.000  m2  |      27.00000       1242.00|       1.00000         46.00|      15.75000         724.50
  SEAL COAT, 5                            |                            |                            |
0015 405-05518              1031.000  m2  |       0.85000        876.35|       0.50000        515.50|       2.10000        2165.10
  ASPHALT FOR PRIME COAT                  |                            |                            |
0016 406-05521               742.000  m2  |       0.50000        371.00|       0.60000        445.20|       0.16000         118.72
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 610-07486               152.900  Mg  |      80.00000      12232.00|      90.00000      13761.00|     166.16000       25405.86
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0018 611-06497                 1.000  EACH|     275.00000        275.00|     275.00000        275.00|     236.25000         236.25
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0019 611-06498                 2.000  EACH|     315.00000        630.00|     300.00000        600.00|     267.75000         535.50
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0020 615-06490                14.000  EACH|     130.00000       1820.00|     185.00000       2590.00|     121.80000        1705.20
  RIGHT OF WAY MARKER                     |                            |                            |
0021 616-02320                27.000  m2  |       5.00000        135.00|       3.75000        101.25|       3.66000          98.82
  GEOTEXTILES                             |                            |                            |
0022 616-06405                14.400  Mg  |      55.00000        792.00|      48.00000        691.20|      38.88000         559.87
  RIPRAP, REVETMENT                       |                            |                            |
0023 621-06567                11.100  kL  |       1.00000         11.10|      10.00000        111.00|       0.55000           6.11
  WATER                                   |                            |                            |
0024 621-06575               618.100  m2  |       4.50000       2781.45|       4.50000       2781.45|       4.73000        2923.61
  SODDING, NURSERY                        |                            |                            |
0025 621-52448                 4.000  EACH|      35.00000        140.00|      45.00000        180.00|      25.20000         100.80
  SIGN, DO NOT SPRAY                      |                            |                            |
0026 622-98200                 4.000  EACH|      35.00000        140.00|      45.00000        180.00|      25.20000         100.80
  SIGN, DO NOT DISTURB                    |                            |                            |
0027 715-05048                30.000  m   |      35.00000       1050.00|      60.00000       1800.00|      33.09000         992.70
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0028 715-05049                30.000  m   |      40.00000       1200.00|      66.00000       1980.00|      35.41000        1062.30
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            |
0029 715-05051                30.000  m   |      50.00000       1500.00|      70.00000       2100.00|      38.83000        1164.90
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            |
0030 715-05123                20.000  m   |     150.00000       3000.00|     125.00000       2500.00|     117.44000        2348.80
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0031 715-46020                 2.000  EACH|     380.00000        760.00|     320.00000        640.00|     234.58000         469.16
  PIPE END SECTION, 600 mm                |                            |                            |
0032 720-44296                 1.000  EACH|     640.00000        640.00|    1500.00000       1500.00|     269.40000         269.40
  CAP INLET                               |                            |                            |
0033 720-45040                 2.000  EACH|    1700.00000       3400.00|    2948.00000       5896.00|    1750.60000        3501.20
  INLET, G7                               |                            |                            |
0034 801-06207              1020.000  m   |       3.60000       3672.00|       3.35000       3417.00|       3.05000        3111.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   115,849.84                                                  ROUTE : US 52
     CALL ORDER   : 141                     CONTRACT ID : R -26732-A                   COUNTIES : SHELBY
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1817574              |(3) 35-1673827
                                          |RIETH RILEY CONSTRUCTION    |YARDBERRY LANDSCAPE         |HENDERSON, H.E., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 801-06640                 4.000  EACH|      90.00000        360.00|      90.00000        360.00|      78.75000         315.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0036 801-06645                 2.000  EACH|      30.00000         60.00|      40.00000         80.00|      26.25000          52.50
  CONSTRUCTION SIGN, B                    |                            |                            |
0037 801-06775                        LUMP|    8000.00000       8000.00|    3500.00000       3500.00|   17373.60000       17373.60
  MAINTAINING TRAFFIC                     |                            |                            |
0038 802-76055                25.800  m   |      24.00000        619.20|      40.00000       1032.00|      20.21000         521.42
  SIGN POST, A                            |                            |                            |
0039 802-96915                        LUMP|     930.00000        930.00|    1000.00000       1000.00|     787.50000         787.50
  SIGN, RELOCATE                          |                            |                            |
0040 808-06716               340.000  m   |       1.75000        595.00|       2.00000        680.00|       1.58000         537.20
  LINE, REMOVE                            |                            |                            |
0041 808-75215               285.000  m   |       2.30000        655.50|       2.20000        627.00|       1.94000         552.90
  LINE, THERMOPLASTIC, SOLID, WHITE, 300  |                            |                            |
  mm                                      |                            |                            |
0042 808-75240                43.000  m   |       3.75000        161.25|       4.00000        172.00|       3.15000         135.45
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $    120,120.00|             $    120,335.80|                $    155,273.63
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    120,120.00|             $    120,335.80|                $    155,273.63
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   115,849.84                                                  ROUTE : US 52
     CALL ORDER   : 141                     CONTRACT ID : R -26732-A                   COUNTIES : SHELBY
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1568035              |(5) 35-1315965              |
                                          |HOLMAN EXCAVATING           |FOX CONTRACTORS CORP.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   30020.00000      30020.00|    4058.00000       4058.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 3.000  MOS |    1218.33000       3654.99|    2612.00000       7836.00|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   16785.00000      16785.00|   26375.00000      26375.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    1520.00000       1520.00|    9760.00000       9760.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                94.900  m   |      26.35000       2500.62|      32.26000       3061.47|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|    4275.00000       4275.00|    8690.00000       8690.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 203-02000               462.000  m3  |      24.94000      11522.28|      49.83000      23021.46|
  EXCAVATION, COMMON                      |                            |                            |
0008 205-06933                 2.000  EACH|     300.00000        600.00|      88.76000        177.52|
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0009 205-06937               258.000  m   |       5.00000       1290.00|       6.78000       1749.24|
  TEMPORARY SILT FENCE                    |                            |                            |
0010 213-52830                16.400  m3  |     213.41000       3499.92|     476.28000       7810.99|
  FLOWABLE MORTAR                         |                            |                            |
0011 301-07448               437.600  Mg  |      28.75000      12581.00|      31.70000      13871.92|
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0012 402-07440               101.000  Mg  |      19.50000       1969.50|     164.84000      16648.84|
  HMA BASE, TYPE A                        |                            |                            |
0013 404-05511               473.000  m2  |      11.50000       5439.50|      12.68000       5997.64|
  SEAL COAT, 2                            |                            |                            |
0014 404-05514                46.000  m2  |      17.25000        793.50|      19.02000        874.92|
  SEAL COAT, 5                            |                            |                            |
0015 405-05518              1031.000  m2  |       2.30000       2371.30|       2.54000       2618.74|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0016 406-05521               742.000  m2  |       0.17000        126.14|       0.19000        140.98|
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 610-07486               152.900  Mg  |     166.75000      25496.08|     183.86000      28112.19|
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0018 611-06497                 1.000  EACH|     207.00000        207.00|     228.24000        228.24|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0019 611-06498                 2.000  EACH|     241.50000        483.00|     266.28000        532.56|
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0020 615-06490                14.000  EACH|     184.00000       2576.00|     202.88000       2840.32|
  RIGHT OF WAY MARKER                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   115,849.84                                                  ROUTE : US 52
     CALL ORDER   : 141                     CONTRACT ID : R -26732-A                   COUNTIES : SHELBY
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1568035              |(5) 35-1315965              |
                                          |HOLMAN EXCAVATING           |FOX CONTRACTORS CORP.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 616-02320                27.000  m2  |       5.00000        135.00|      11.45000        309.15|
  GEOTEXTILES                             |                            |                            |
0022 616-06405                14.400  Mg  |      40.00000        576.00|      94.17000       1356.05|
  RIPRAP, REVETMENT                       |                            |                            |
0023 621-06567                11.100  kL  |      10.00000        111.00|       1.27000         14.10|
  WATER                                   |                            |                            |
0024 621-06575               618.100  m2  |       4.50000       2781.45|       4.95000       3059.60|
  SODDING, NURSERY                        |                            |                            |
0025 621-52448                 4.000  EACH|      34.00000        136.00|      36.77000        147.08|
  SIGN, DO NOT SPRAY                      |                            |                            |
0026 622-98200                 4.000  EACH|      34.00000        136.00|      36.77000        147.08|
  SIGN, DO NOT DISTURB                    |                            |                            |
0027 715-05048                30.000  m   |      25.00000        750.00|      44.69000       1340.70|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0028 715-05049                30.000  m   |     266.67000       8000.10|      45.47000       1364.10|
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            |
0029 715-05051                30.000  m   |      60.00000       1800.00|      46.74000       1402.20|
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            |
0030 715-05123                20.000  m   |     400.00000       8000.00|     461.47000       9229.40|
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0031 715-46020                 2.000  EACH|    1000.00000       2000.00|    1476.37000       2952.74|
  PIPE END SECTION, 600 mm                |                            |                            |
0032 720-44296                 1.000  EACH|    1000.00000       1000.00|     365.00000        365.00|
  CAP INLET                               |                            |                            |
0033 720-45040                 2.000  EACH|    2421.25000       4842.50|    5277.84000      10555.68|
  INLET, G7                               |                            |                            |
0034 801-06207              1020.000  m   |       3.43000       3498.60|       3.93000       4008.60|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0035 801-06640                 4.000  EACH|     162.50000        650.00|     158.50000        634.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0036 801-06645                 2.000  EACH|     209.50000        419.00|      38.04000         76.08|
  CONSTRUCTION SIGN, B                    |                            |                            |
0037 801-06775                        LUMP|   16000.00000      16000.00|    2695.00000       2695.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0038 802-76055                25.800  m   |      22.14000        571.21|     107.78000       2780.72|
  SIGN POST, A                            |                            |                            |
0039 802-96915                        LUMP|     862.50000        862.50|     190.20000        190.20|
  SIGN, RELOCATE                          |                            |                            |
0040 808-06716               340.000  m   |       1.89000        642.60|       2.54000        863.60|
  LINE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   115,849.84                                                  ROUTE : US 52
     CALL ORDER   : 141                     CONTRACT ID : R -26732-A                   COUNTIES : SHELBY
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1568035              |(5) 35-1315965              |
                                          |HOLMAN EXCAVATING           |FOX CONTRACTORS CORP.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 808-75215               285.000  m   |       3.74000       1065.90|       0.01000          2.85|
  LINE, THERMOPLASTIC, SOLID, WHITE, 300  |                            |                            |
  mm                                      |                            |                            |
0042 808-75240                43.000  m   |       1.32000         56.76|       5.07000        218.01|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $    181,745.45|             $    208,117.97|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    181,745.45|             $    208,117.97|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   308,829.86                                                  ROUTE : STATE ROAD 16
     CALL ORDER   : 143                     CONTRACT ID : R -26733-A                   COUNTIES : NEWTON
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 09/26/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 385600I

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    283,155.32     100.0000%
   2   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    294,186.40     103.8957%
   3   35-1068009     DYER CONSTRUCTION CO                                                   $    297,172.95     104.9505%
   4   35-1523985     WIRTZ & YATES, INC.                                                    $    312,918.96     110.5114%
   5   18-6227744     LUDWIG, R.H. CONSTRUCTION                                              $    360,683.16     127.3799%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1386990              |(3) 35-1068009
                                          |MILESTONE CONTRACTORS, L.P. |ISOM, JACK CONSTRUCTION CO  |DYER CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    7000.00000       7000.00|    5500.00000       5500.00|    6907.70000        6907.70
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 9.000  MOS |    1800.00000      16200.00|    1800.00000      16200.00|    1726.93000       15542.37
  FIELD OFFICE, B                         |                            |                            |
0003 201-52370                        LUMP|    5000.00000       5000.00|    2000.00000       2000.00|    2625.00000        2625.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0004 202-01000                        LUMP|   10000.00000      10000.00|   13000.00000      13000.00|   40400.00000       40400.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                            |                            |
0005 202-60820              1302.000  m2  |       3.50000       4557.00|       2.20000       2864.40|       1.57000        2044.14
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 203-02000               685.000  m3  |      21.00000      14385.00|       9.00000       6165.00|       8.29000        5678.65
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02070               515.000  m3  |      23.00000      11845.00|      11.00000       5665.00|      12.28000        6324.20
  BORROW                                  |                            |                            |
0008 205-06932                20.000  m   |      42.00000        840.00|      12.00000        240.00|      43.79000         875.80
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0009 205-06937               490.000  m   |       5.10000       2499.00|       8.00000       3920.00|       5.23000        2562.70
  TEMPORARY SILT FENCE                    |                            |                            |
0010 207-07500               512.000  m2  |      13.00000       6656.00|       8.90000       4556.80|      13.23000        6773.76
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0011 211-07454               105.000  m3  |      31.00000       3255.00|      22.00000       2310.00|      33.43000        3510.15
  STRUCTURE BACKFILL                      |                            |                            |
0012 213-52830                45.000  m3  |      80.00000       3600.00|     215.00000       9675.00|     102.41000        4608.45
  FLOWABLE MORTAR                         |                            |                            |
0013 303-01180              1310.000  Mg  |      15.00000      19650.00|      15.50000      20305.00|      13.20000       17292.00
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   308,829.86                                                  ROUTE : STATE ROAD 16
     CALL ORDER   : 143                     CONTRACT ID : R -26733-A                   COUNTIES : NEWTON
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1386990              |(3) 35-1068009
                                          |MILESTONE CONTRACTORS, L.P. |ISOM, JACK CONSTRUCTION CO  |DYER CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 402-07433               170.000  Mg  |      84.00000      14280.00|      89.00000      15130.00|      87.92000       14946.40
  HMA SURFACE, TYPE B                     |                            |                            |
0015 402-07438               237.000  Mg  |      72.00000      17064.00|      77.00000      18249.00|      75.36000       17860.32
  HMA INTERMEDIATE, TYPE B                |                            |                            |
0016 402-07441               285.000  Mg  |      81.00000      23085.00|      85.00000      24225.00|      84.78000       24162.30
  HMA BASE, TYPE B                        |                            |                            |
0017 404-05511               661.000  m2  |       6.00000       3966.00|       7.25000       4792.25|       6.28000        4151.08
  SEAL COAT, 2                            |                            |                            |
0018 404-05514              1734.000  m2  |       5.00000       8670.00|       6.50000      11271.00|       5.23000        9068.82
  SEAL COAT, 5                            |                            |                            |
0019 405-05517                 0.600  Mg  |     600.00000        360.00|     700.00000        420.00|     627.97000         376.78
  ASPHALT FOR PRIME COAT                  |                            |                            |
0020 406-05520                 0.300  Mg  |     400.00000        120.00|     525.00000        157.50|     418.63000         125.59
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 601-06854                 2.000  EACH|    1750.00000       3500.00|    1950.00000       3900.00|    1805.43000        3610.86
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0022 601-94689                 4.000  EACH|    1725.00000       6900.00|    1900.00000       7600.00|    1784.49000        7137.96
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0023 601-97774                 1.000  EACH|    1025.00000       1025.00|    1300.00000       1300.00|    1046.62000        1046.62
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0024 601-99105                87.630  m   |      30.50000       2672.72|      35.00000       3067.05|      30.35000        2659.57
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0025 615-06490                13.000  EACH|     102.00000       1326.00|     115.00000       1495.00|     103.62000        1347.06
  RIGHT OF WAY MARKER                     |                            |                            |
0026 615-06505                 4.000  EACH|     485.00000       1940.00|     700.00000       2800.00|     497.15000        1988.60
  MONUMENT, B                             |                            |                            |
0027 615-06530                 1.000  EACH|     590.00000        590.00|     890.00000        890.00|     607.04000         607.04
  POST, BENCHMARK                         |                            |                            |
0028 616-02320               328.000  m2  |       1.30000        426.40|       5.00000       1640.00|       1.85000         606.80
  GEOTEXTILES                             |                            |                            |
0029 616-06405               247.000  Mg  |      28.00000       6916.00|      20.00000       4940.00|      20.24000        4999.28
  RIPRAP, REVETMENT                       |                            |                            |
0030 621-06559              1199.000  m2  |       1.90000       2278.10|       0.85000       1019.15|       1.95000        2338.05
  MULCHED SEEDING, R                      |                            |                            |
0031 702-94656                21.000  m3  |     400.00000       8400.00|     513.00000      10773.00|     732.64000       15385.44
  CONCRETE, B                             |                            |                            |
0032 714-06660                22.000  m2  |     500.00000      11000.00|    1200.00000      26400.00|     787.96000       17335.12
  WINGWALL                                |                            |                            |
0033 714-07112                15.000  m   |    3000.00000      45000.00|    3000.00000      45000.00|    2706.46000       40596.90
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 4800 mm X 1200 mm             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   308,829.86                                                  ROUTE : STATE ROAD 16
     CALL ORDER   : 143                     CONTRACT ID : R -26733-A                   COUNTIES : NEWTON
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1386990              |(3) 35-1068009
                                          |MILESTONE CONTRACTORS, L.P. |ISOM, JACK CONSTRUCTION CO  |DYER CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 715-96273                        LUMP|    4330.00000       4330.00|     500.00000        500.00|       5.23000           5.23
  HEADWALL, RECONSTRUCT                   |                            |                            |
0035 801-04308                 8.000  EACH|     137.00000       1096.00|     195.00000       1560.00|     102.57000         820.56
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0036 801-06625                62.000  EACH|      47.00000       2914.00|      90.00000       5580.00|      53.38000        3309.56
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0037 801-06640                32.000  EACH|      72.00000       2304.00|     105.00000       3360.00|      74.31000        2377.92
  CONSTRUCTION SIGN, A                    |                            |                            |
0038 801-06645                 8.000  EACH|      26.00000        208.00|      62.00000        496.00|      25.12000         200.96
  CONSTRUCTION SIGN, B                    |                            |                            |
0039 801-06775                        LUMP|    5300.00000       5300.00|    2500.00000       2500.00|    2616.55000        2616.55
  MAINTAINING TRAFFIC                     |                            |                            |
0040 801-07118                43.200  m   |      11.50000        496.80|      18.50000        799.20|      18.06000         780.19
  BARRICADE, III-A                        |                            |                            |
0041 801-07119                28.800  m   |      13.50000        388.80|      21.00000        604.80|      19.86000         571.97
  BARRICADE, III-B                        |                            |                            |
0042 808-06703               520.000  m   |       1.90000        988.00|       2.25000       1170.00|       1.70000         884.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0043 808-75240                65.000  m   |       1.90000        123.50|       2.25000        146.25|       1.70000         110.50
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $    283,155.32|             $    294,186.40|                $    297,172.95
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    283,155.32|             $    294,186.40|                $    297,172.95
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   308,829.86                                                  ROUTE : STATE ROAD 16
     CALL ORDER   : 143                     CONTRACT ID : R -26733-A                   COUNTIES : NEWTON
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |(5) 18-6227744              |
                                          |WIRTZ & YATES, INC.         |LUDWIG, R.H. CONSTRUCTION   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    8000.00000       8000.00|    4000.00000       4000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 9.000  MOS |    2000.00000      18000.00|    2000.00000      18000.00|
  FIELD OFFICE, B                         |                            |                            |
0003 201-52370                        LUMP|    4000.00000       4000.00|    1500.00000       1500.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0004 202-01000                        LUMP|    4000.00000       4000.00|   20000.00000      20000.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                            |                            |
0005 202-60820              1302.000  m2  |       3.00000       3906.00|       5.00000       6510.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 203-02000               685.000  m3  |       8.75000       5993.75|       6.00000       4110.00|
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02070               515.000  m3  |      18.30000       9424.50|       7.00000       3605.00|
  BORROW                                  |                            |                            |
0008 205-06932                20.000  m   |      50.00000       1000.00|      50.00000       1000.00|
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0009 205-06937               490.000  m   |       7.00000       3430.00|       6.00000       2940.00|
  TEMPORARY SILT FENCE                    |                            |                            |
0010 207-07500               512.000  m2  |       5.98000       3061.76|       3.00000       1536.00|
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0011 211-07454               105.000  m3  |      33.92000       3561.60|      59.00000       6195.00|
  STRUCTURE BACKFILL                      |                            |                            |
0012 213-52830                45.000  m3  |     157.00000       7065.00|     200.00000       9000.00|
  FLOWABLE MORTAR                         |                            |                            |
0013 303-01180              1310.000  Mg  |      19.80000      25938.00|      30.00000      39300.00|
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0014 402-07433               170.000  Mg  |      92.40000      15708.00|      90.00000      15300.00|
  HMA SURFACE, TYPE B                     |                            |                            |
0015 402-07438               237.000  Mg  |      79.20000      18770.40|      90.00000      21330.00|
  HMA INTERMEDIATE, TYPE B                |                            |                            |
0016 402-07441               285.000  Mg  |      89.10000      25393.50|      90.00000      25650.00|
  HMA BASE, TYPE B                        |                            |                            |
0017 404-05511               661.000  m2  |       5.75000       3800.75|       8.00000       5288.00|
  SEAL COAT, 2                            |                            |                            |
0018 404-05514              1734.000  m2  |       5.50000       9537.00|       7.00000      12138.00|
  SEAL COAT, 5                            |                            |                            |
0019 405-05517                 0.600  Mg  |     670.00000        402.00|    1000.00000        600.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0020 406-05520                 0.300  Mg  |     460.00000        138.00|    1000.00000        300.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   308,829.86                                                  ROUTE : STATE ROAD 16
     CALL ORDER   : 143                     CONTRACT ID : R -26733-A                   COUNTIES : NEWTON
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |(5) 18-6227744              |
                                          |WIRTZ & YATES, INC.         |LUDWIG, R.H. CONSTRUCTION   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 601-06854                 2.000  EACH|    1900.00000       3800.00|    2000.00000       4000.00|
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0022 601-94689                 4.000  EACH|    1875.50000       7502.00|    2300.00000       9200.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0023 601-97774                 1.000  EACH|    1200.00000       1200.00|    1000.00000       1000.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0024 601-99105                87.630  m   |      32.48000       2846.22|      32.00000       2804.16|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0025 615-06490                13.000  EACH|     130.00000       1690.00|     300.00000       3900.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0026 615-06505                 4.000  EACH|     650.00000       2600.00|     475.00000       1900.00|
  MONUMENT, B                             |                            |                            |
0027 615-06530                 1.000  EACH|     700.00000        700.00|     580.00000        580.00|
  POST, BENCHMARK                         |                            |                            |
0028 616-02320               328.000  m2  |       4.78000       1567.84|      10.00000       3280.00|
  GEOTEXTILES                             |                            |                            |
0029 616-06405               247.000  Mg  |      30.72000       7587.84|      40.00000       9880.00|
  RIPRAP, REVETMENT                       |                            |                            |
0030 621-06559              1199.000  m2  |       2.08000       2493.92|       3.00000       3597.00|
  MULCHED SEEDING, R                      |                            |                            |
0031 702-94656                21.000  m3  |     385.71000       8099.91|     300.00000       6300.00|
  CONCRETE, B                             |                            |                            |
0032 714-06660                22.000  m2  |    1645.46000      36200.12|    1400.00000      30800.00|
  WINGWALL                                |                            |                            |
0033 714-07112                15.000  m   |    3363.04000      50445.60|    4526.00000      67890.00|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 4800 mm X 1200 mm             |                            |                            |
0034 715-96273                        LUMP|     700.00000        700.00|    1000.00000       1000.00|
  HEADWALL, RECONSTRUCT                   |                            |                            |
0035 801-04308                 8.000  EACH|     200.00000       1600.00|     150.00000       1200.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0036 801-06625                62.000  EACH|      70.00000       4340.00|     100.00000       6200.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0037 801-06640                32.000  EACH|      90.00000       2880.00|     100.00000       3200.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0038 801-06645                 8.000  EACH|      40.00000        320.00|      50.00000        400.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0039 801-06775                        LUMP|    2000.00000       2000.00|    3000.00000       3000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0040 801-07118                43.200  m   |      20.00000        864.00|      15.00000        648.00|
  BARRICADE, III-A                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   308,829.86                                                  ROUTE : STATE ROAD 16
     CALL ORDER   : 143                     CONTRACT ID : R -26733-A                   COUNTIES : NEWTON
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |(5) 18-6227744              |
                                          |WIRTZ & YATES, INC.         |LUDWIG, R.H. CONSTRUCTION   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 801-07119                28.800  m   |      40.00000       1152.00|      15.00000        432.00|
  BARRICADE, III-B                        |                            |                            |
0042 808-06703               520.000  m   |       2.05000       1066.00|       2.00000       1040.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0043 808-75240                65.000  m   |       2.05000        133.25|       2.00000        130.00|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $    312,918.96|             $    360,683.16|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    312,918.96|             $    360,683.16|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,190,772.94                                                  ROUTE : 6
     CALL ORDER   : 153                     CONTRACT ID : R -26740-A                   COUNTIES : LAPORTE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 10/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 2124008
                                                                                                  2124008
                                                                                                  2124008

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $    964,258.30     100.0000%
   2   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    973,965.90     101.0067%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,009,844.33     104.7275%
   4   35-1120685     WALSH & KELLY, INC.                                                    $  1,088,252.99     112.8590%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1582109              |(3) 35-0918397
                                          |E & B PAVING, INC.          |KANKAKEE VALLEY CONSTRUCTION|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   19667.00000      19667.00|    9608.78000       9608.78|   16500.00000       16500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1782.00000      10692.00|    2560.03000      15360.18|    2425.00000       14550.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   48212.91000      48212.91|   25159.51000      25159.51|   30000.00000       30000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4821.29000       4821.29|    2540.90000       2540.90|    6000.00000        6000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01502                 5.000  EACH|     229.50000       1147.50|     225.00000       1125.00|     234.00000        1170.00
  LIGHT STANDARD, REMOVE                  |                            |                            |
0006 202-02240              3358.000  m2  |      10.67000      35829.86|      10.95000      36770.10|      19.00000       63802.00
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02265                 1.000  EACH|    2190.26000       2190.26|    1355.15000       1355.15|     878.80000         878.80
  TREE, 1220 mm, REMOVE                   |                            |                            |
0008 202-02270                 1.000  EACH|    2585.11000       2585.11|    1693.92000       1693.92|    1144.00000        1144.00
  TREE, 1520 mm, REMOVE                   |                            |                            |
0009 202-02271                 2.000  EACH|     277.55000        555.10|     190.40000        380.80|     290.00000         580.00
  HEADWALL, REMOVE                        |                            |                            |
0010 202-60820               576.000  m2  |       2.55000       1468.80|       1.25000        720.00|       4.75000        2736.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-78515                        LUMP|    1020.00000       1020.00|    1000.00000       1000.00|    1040.00000        1040.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0012 202-91840               220.000  m   |      10.50000       2310.00|      17.00000       3740.00|      17.68000        3889.60
  FENCE, CHAIN LINK, REMOVE               |                            |                            |
0013 202-96133                16.600  m   |      97.91000       1625.31|      10.46000        173.64|      31.50000         522.90
  PIPE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,190,772.94                                                  ROUTE : 6
     CALL ORDER   : 153                     CONTRACT ID : R -26740-A                   COUNTIES : LAPORTE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1582109              |(3) 35-0918397
                                          |E & B PAVING, INC.          |KANKAKEE VALLEY CONSTRUCTION|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 203-02000              4830.000  m3  |       7.37000      35597.10|       9.60000      46368.00|       8.75000       42262.50
  EXCAVATION, COMMON                      |                            |                            |
0015 205-06931                 6.900  Mg  |      68.39000        471.89|      42.61000        294.01|     139.00000         959.10
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0016 205-06937              1550.000  m   |       4.71000       7300.50|       4.62000       7161.00|       4.80000        7440.00
  TEMPORARY SILT FENCE                    |                            |                            |
0017 207-07498             10607.000  m2  |       3.42000      36275.94|       5.90000      62581.30|       3.88000       41155.16
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0018 211-02060                40.000  m3  |      59.41000       2376.40|      15.82000        632.80|     107.00000        4280.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0019 303-04075                58.000  Mg  |      27.71000       1607.18|      18.67000       1082.86|      30.00000        1740.00
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0020 303-52308              1031.000  Mg  |      16.88000      17403.28|      17.35000      17887.85|      18.65000       19228.15
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0021 304-04403              2004.000  m3  |      27.94000      55991.76|      39.86000      79879.44|      34.50000       69138.00
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0022 402-07433                69.100  Mg  |     120.00000       8292.00|      48.08000       3322.33|      68.65000        4743.72
  HMA SURFACE, TYPE B                     |                            |                            |
0023 402-07440                52.000  Mg  |     120.00000       6240.00|      50.00000       2600.00|      74.00000        3848.00
  HMA BASE, TYPE A                        |                            |                            |
0024 405-05518               193.000  m2  |       3.00000        579.00|       0.49000         94.57|       4.75000         916.75
  ASPHALT FOR PRIME COAT                  |                            |                            |
0025 406-05520                 0.210  Mg  |     200.00000         42.00|     270.43000         56.79|     618.50000         129.89
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 503-05240              1965.000  m   |      25.48000      50068.20|      21.36000      41972.40|      24.00000       47160.00
  D-1 CONTRACTION JOINT                   |                            |                            |
0028 603-01932               189.000  m   |      24.85000       4696.65|      43.00000       8127.00|      44.72000        8452.08
  FENCE, CHAIN LINK, 2420 mm              |                            |                            |
0029 615-06490                24.000  EACH|     132.60000       3182.40|     130.00000       3120.00|     135.20000        3244.80
  RIGHT OF WAY MARKER                     |                            |                            |
0030 615-06515                 7.000  EACH|     112.20000        785.40|     110.00000        770.00|     114.40000         800.80
  MONUMENT, D                             |                            |                            |
0031 615-06527                 1.000  EACH|     326.40000        326.40|     320.00000        320.00|     332.80000         332.80
  MONUMENT, SECTION CORNER                |                            |                            |
0032 621-01004                 1.000  EACH|     765.00000        765.00|     750.00000        750.00|     780.00000         780.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0033 621-06545                 0.800  Mg  |     694.62000        555.70|     681.00000        544.80|     708.24000         566.59
  FERTILIZER                              |                            |                            |
0034 621-06548                 1.300  kg  |      56.10000         72.93|      55.00000         71.50|      57.20000          74.36
  SEED MIXTURE, CV                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,190,772.94                                                  ROUTE : 6
     CALL ORDER   : 153                     CONTRACT ID : R -26740-A                   COUNTIES : LAPORTE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1582109              |(3) 35-0918397
                                          |E & B PAVING, INC.          |KANKAKEE VALLEY CONSTRUCTION|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 621-06553               144.000  kg  |       7.31000       1052.64|       7.17000       1032.48|       7.46000        1074.24
  SEED MIXTURE, R                         |                            |                            |
0036 621-06557                61.000  kg  |      17.46000       1065.06|      17.12000       1044.32|      17.80000        1085.80
  SEED MIXTURE, T                         |                            |                            |
0037 621-06565                 5.100  Mg  |     530.40000       2705.04|     520.00000       2652.00|     540.80000        2758.08
  MULCHING MATERIAL                       |                            |                            |
0038 621-06567                 5.460  kL  |       0.56000          3.06|       0.55000          3.00|       0.57000           3.11
  WATER                                   |                            |                            |
0039 621-06574               304.000  m2  |      11.22000       3410.88|      11.00000       3344.00|      11.44000        3477.76
  SODDING                                 |                            |                            |
0040 621-52448                 2.000  EACH|      25.50000         51.00|      25.00000         50.00|      26.00000          52.00
  SIGN, DO NOT SPRAY                      |                            |                            |
0041 715-05048              1314.500  m   |       9.02000      11856.79|      20.41000      26828.95|       8.25000       10844.63
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0042 715-05053               151.300  m   |      32.64000       4938.43|      23.12000       3498.06|      63.25000        9569.73
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0043 715-05119                24.000  m   |     134.31000       3223.44|     102.82000       2467.68|      84.50000        2028.00
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0044 715-05169                13.500  m   |     134.82000       1820.07|     136.93000       1848.56|     142.00000        1917.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0045 715-46005                 4.000  EACH|     272.99000       1091.96|     258.06000       1032.24|     375.00000        1500.00
  PIPE END SECTION, 375 mm                |                            |                            |
0046 718-06528                 6.000  EACH|     612.00000       3672.00|     358.89000       2153.34|     700.00000        4200.00
  OUTLET PROTECTOR, 1                     |                            |                            |
0047 718-06531                 4.000  EACH|     535.50000       2142.00|     314.96000       1259.84|     600.00000        2400.00
  OUTLET PROTECTOR, 3                     |                            |                            |
0048 718-06532              1465.800  m   |       3.06000       4485.35|       3.00000       4397.40|       3.47000        5086.33
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0049 718-52610               233.000  m3  |      46.92000      10932.36|      66.38000      15466.54|      41.00000        9553.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0050 718-99153              3484.000  m2  |       0.87000       3031.08|       1.86000       6480.24|       0.55000        1916.20
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0051 801-04308                 6.000  EACH|     130.56000        783.36|     120.00000        720.00|     124.80000         748.80
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0052 801-06625                49.000  EACH|      55.08000       2698.92|      70.00000       3430.00|      72.80000        3567.20
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0053 801-06640                18.000  EACH|      77.52000       1395.36|      70.00000       1260.00|      72.80000        1310.40
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06775                        LUMP|   10052.98000      10052.98|     250.00000        250.00|   13850.00000       13850.00
  MAINTAINING TRAFFIC                     |                            |                            |
0055 801-07119                21.600  m   |      30.84000        666.14|      33.00000        712.80|      34.32000         741.31
  BARRICADE, III-B                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,190,772.94                                                  ROUTE : 6
     CALL ORDER   : 153                     CONTRACT ID : R -26740-A                   COUNTIES : LAPORTE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1582109              |(3) 35-0918397
                                          |E & B PAVING, INC.          |KANKAKEE VALLEY CONSTRUCTION|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0056 802-05701                50.100  m   |      25.59000       1282.06|      25.09000       1257.01|      26.09000        1307.11
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0057 802-05702                81.600  m   |      26.27000       2143.63|      25.75000       2101.20|      26.78000        2185.25
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0058 802-76025                12.470  m2  |      98.82000       1232.29|      96.88000       1208.09|     100.75000        1256.35
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0059 802-76035                 5.670  m2  |     109.79000        622.51|     107.64000        610.32|     111.95000         634.76
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0060 804-06770                10.000  EACH|      16.32000        163.20|      12.35000        123.50|      31.20000         312.00
  DELINEATOR POST                         |                            |                            |
0061 805-01815                 2.000  EACH|    1632.00000       3264.00|    1600.00000       3200.00|    1664.00000        3328.00
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0062 805-01842                 4.000  EACH|     510.00000       2040.00|     500.00000       2000.00|     520.00000        2080.00
  HANDHOLE, SIGNAL                        |                            |                            |
0063 805-01844               132.000  m   |      28.44000       3754.08|      27.88000       3680.16|      29.00000        3828.00
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0064 805-06592                74.300  m   |      28.44000       2113.09|      27.88000       2071.48|      29.00000        2154.70
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0065 805-78010                 1.000  EACH|    1428.00000       1428.00|    1400.00000       1400.00|    1456.00000        1456.00
  CONTROLLER AND CABINET, FLASHER, SOLID  |                            |                            |
  STATE                                   |                            |                            |
0066 805-78195                 8.000  EACH|     306.00000       2448.00|     300.00000       2400.00|     312.00000        2496.00
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED |                            |                            |
0067 805-78415                 1.000  EACH|    1224.00000       1224.00|    1200.00000       1200.00|    1248.00000        1248.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0068 805-78420                 1.000  EACH|     357.00000        357.00|     350.00000        350.00|     364.00000         364.00
  DISCONNECT HANGER                       |                            |                            |
0069 805-78445                 1.000  EACH|     408.00000        408.00|     400.00000        400.00|     416.00000         416.00
  SIGNAL SERVICE                          |                            |                            |
0070 805-78467                15.000  m   |       3.35000         50.25|       3.25000         48.75|       3.41000          51.15
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0071 805-78480               115.000  m   |       2.67000        307.05|       2.62000        301.30|       2.72000         312.80
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0072 805-78485                42.000  m   |       2.51000        105.42|       2.46000        103.32|       2.56000         107.52
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0074 805-86889               210.000  m   |       0.84000        176.40|       0.82000        172.20|       0.85000         178.50
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,190,772.94                                                  ROUTE : 6
     CALL ORDER   : 153                     CONTRACT ID : R -26740-A                   COUNTIES : LAPORTE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1582109              |(3) 35-0918397
                                          |E & B PAVING, INC.          |KANKAKEE VALLEY CONSTRUCTION|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 805-86925                 7.000  EACH|      20.40000        142.80|      20.00000        140.00|      20.80000         145.60
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0076 805-86930                10.000  EACH|      20.40000        204.00|      20.00000        200.00|      20.80000         208.00
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0077 805-86935                 4.000  EACH|      22.44000         89.76|      22.00000         88.00|      22.88000          91.52
  INSULATING LINK, WATERPROOFED           |                            |                            |
0078 805-98336                74.800  m   |       9.70000        725.56|       9.51000        711.35|       9.89000         739.77
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0079 807-02191                 1.000  EACH|     494.70000        494.70|     485.00000        485.00|     504.40000         504.40
  HANDHOLE, LIGHTING                      |                            |                            |
0080 807-02428                 6.000  EACH|     535.50000       3213.00|     525.00000       3150.00|     546.00000        3276.00
  LIGHTING FOUNDATION, CONCRETE, WITH     |                            |                            |
  GROUNDING, 750 mm X 750 mm X 2500 mm    |                            |                            |
0081 807-07580               312.300  m   |       9.70000       3029.31|       9.51000       2969.97|       9.89000        3088.65
  WIRE, NO. 4, COPPER, IN PLASTIC DUCT,   |                            |                            |
  IN TRENCH, 4 1/C                        |                            |                            |
0082 807-84760                 2.000  EACH|    1254.60000       2509.20|    1230.00000       2460.00|    1279.20000        2558.40
  LIGHT POLE, 12.2 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0083 807-84804                 4.000  EACH|    1264.80000       5059.20|    1240.00000       4960.00|    1289.60000        5158.40
  LIGHT POLE, 12.8 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0084 807-86620                 6.000  EACH|     270.30000       1621.80|     265.00000       1590.00|     275.60000        1653.60
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0085 807-86805                 1.000  EACH|    1718.70000       1718.70|    1685.00000       1685.00|    1752.40000        1752.40
  SERVICE POINT, I                        |                            |                            |
0086 807-86910                 6.000  EACH|      16.32000         97.92|      16.00000         96.00|      16.64000          99.84
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0087 807-86915                 6.000  EACH|      16.32000         97.92|      16.00000         96.00|      16.64000          99.84
  CONNECTOR KIT, FUSED                    |                            |                            |
0088 807-86950                 6.000  EACH|      51.00000        306.00|      50.00000        300.00|      52.00000         312.00
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0089 807-86955                 4.000  EACH|      56.10000        224.40|      55.00000        220.00|      57.20000         228.80
  CABLE DUCT MARKER                       |                            |                            |
0090 807-97042                 1.000  EACH|     510.00000        510.00|     500.00000        500.00|     520.00000         520.00
  POLE, WOOD, 5, 10.7 m                   |                            |                            |
0092 808-03631              1960.000  m   |       1.79000       3508.40|       3.15000       6174.00|       1.82000        3567.20
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,190,772.94                                                  ROUTE : 6
     CALL ORDER   : 153                     CONTRACT ID : R -26740-A                   COUNTIES : LAPORTE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1582109              |(3) 35-0918397
                                          |E & B PAVING, INC.          |KANKAKEE VALLEY CONSTRUCTION|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0093 808-03632              1944.000  m   |       1.79000       3479.76|       1.51000       2935.44|       1.82000        3538.08
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0094 808-74805                43.000  m   |      58.14000       2500.02|      49.44000       2125.92|      59.28000        2549.04
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0097 808-75998               108.000  EACH|      20.40000       2203.20|      47.45000       5124.60|      49.35000        5329.80
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0098 805-81060                 2.000  EACH|    3060.00000       6120.00|    3000.00000       6000.00|    3120.00000        6240.00
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0099 808-06800                41.000  m   |      56.10000       2300.10|      25.00000       1025.00|      57.20000        2345.20
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            |
  YELLOW, CROSSHATCH LINE, 600 mm         |                            |                            |
0100 808-74807                 8.000  EACH|     146.88000       1175.04|     150.00000       1200.00|     149.76000        1198.08
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            |
  INDICATIONS ARROWS                      |                            |                            |
0101 808-74808                 6.000  EACH|     160.14000        960.84|     212.00000       1272.00|     163.28000         979.68
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            |
  (ONLY)                                  |                            |                            |
0102 501-06322             11084.200  m2  |      41.62000     461324.40|      40.43000     448134.21|      41.50000      459994.30
  QC/QA-PCCP, 275 mm                      |                            |                            |
0103 501-06727                        LUMP|    1690.50000       1690.50|     500.00000        500.00|    2200.00000        2200.00
  CORING, PCCP                            |                            |                            |
     SECTION TOTALS                       |             $    964,258.30|             $    973,965.90|                $  1,009,844.33
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    964,258.30|             $    973,965.90|                $  1,009,844.33
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,190,772.94                                                  ROUTE : 6
     CALL ORDER   : 153                     CONTRACT ID : R -26740-A                   COUNTIES : LAPORTE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1120685              |                            |
                                          |WALSH & KELLY               |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   18000.00000      18000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1700.00000      10200.00|                            |
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   54000.00000      54000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   12000.00000      12000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01502                 5.000  EACH|     225.00000       1125.00|                            |
  LIGHT STANDARD, REMOVE                  |                            |                            |
0006 202-02240              3358.000  m2  |      11.00000      36938.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02265                 1.000  EACH|     650.00000        650.00|                            |
  TREE, 1220 mm, REMOVE                   |                            |                            |
0008 202-02270                 1.000  EACH|     800.00000        800.00|                            |
  TREE, 1520 mm, REMOVE                   |                            |                            |
0009 202-02271                 2.000  EACH|     450.00000        900.00|                            |
  HEADWALL, REMOVE                        |                            |                            |
0010 202-60820               576.000  m2  |       4.50000       2592.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-78515                        LUMP|    1000.00000       1000.00|                            |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0012 202-91840               220.000  m   |      17.00000       3740.00|                            |
  FENCE, CHAIN LINK, REMOVE               |                            |                            |
0013 202-96133                16.600  m   |      80.00000       1328.00|                            |
  PIPE, REMOVE                            |                            |                            |
0014 203-02000              4830.000  m3  |      15.50000      74865.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0015 205-06931                 6.900  Mg  |     100.00000        690.00|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0016 205-06937              1550.000  m   |       4.62000       7161.00|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0017 207-07498             10607.000  m2  |       3.35000      35533.45|                            |
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0018 211-02060                40.000  m3  |      44.54000       1781.60|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0019 303-04075                58.000  Mg  |      25.00000       1450.00|                            |
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0020 303-52308              1031.000  Mg  |      15.50000      15980.50|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,190,772.94                                                  ROUTE : 6
     CALL ORDER   : 153                     CONTRACT ID : R -26740-A                   COUNTIES : LAPORTE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1120685              |                            |
                                          |WALSH & KELLY               |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 304-04403              2004.000  m3  |      36.00000      72144.00|                            |
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0022 402-07433                69.100  Mg  |      95.00000       6564.50|                            |
  HMA SURFACE, TYPE B                     |                            |                            |
0023 402-07440                52.000  Mg  |      80.00000       4160.00|                            |
  HMA BASE, TYPE A                        |                            |                            |
0024 405-05518               193.000  m2  |       2.00000        386.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0025 406-05520                 0.210  Mg  |    1500.00000        315.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 503-05240              1965.000  m   |      20.00000      39300.00|                            |
  D-1 CONTRACTION JOINT                   |                            |                            |
0028 603-01932               189.000  m   |      43.00000       8127.00|                            |
  FENCE, CHAIN LINK, 2420 mm              |                            |                            |
0029 615-06490                24.000  EACH|     195.00000       4680.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0030 615-06515                 7.000  EACH|     195.00000       1365.00|                            |
  MONUMENT, D                             |                            |                            |
0031 615-06527                 1.000  EACH|     450.00000        450.00|                            |
  MONUMENT, SECTION CORNER                |                            |                            |
0032 621-01004                 1.000  EACH|     750.00000        750.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0033 621-06545                 0.800  Mg  |     681.00000        544.80|                            |
  FERTILIZER                              |                            |                            |
0034 621-06548                 1.300  kg  |      55.00000         71.50|                            |
  SEED MIXTURE, CV                        |                            |                            |
0035 621-06553               144.000  kg  |       7.17000       1032.48|                            |
  SEED MIXTURE, R                         |                            |                            |
0036 621-06557                61.000  kg  |      17.12000       1044.32|                            |
  SEED MIXTURE, T                         |                            |                            |
0037 621-06565                 5.100  Mg  |     520.00000       2652.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0038 621-06567                 5.460  kL  |       0.55000          3.00|                            |
  WATER                                   |                            |                            |
0039 621-06574               304.000  m2  |      11.00000       3344.00|                            |
  SODDING                                 |                            |                            |
0040 621-52448                 2.000  EACH|      25.00000         50.00|                            |
  SIGN, DO NOT SPRAY                      |                            |                            |
0041 715-05048              1314.500  m   |       9.75000      12816.38|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,190,772.94                                                  ROUTE : 6
     CALL ORDER   : 153                     CONTRACT ID : R -26740-A                   COUNTIES : LAPORTE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1120685              |                            |
                                          |WALSH & KELLY               |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 715-05053               151.300  m   |      32.00000       4841.60|                            |
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0043 715-05119                24.000  m   |      98.43000       2362.32|                            |
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0044 715-05169                13.500  m   |     102.00000       1377.00|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0045 715-46005                 4.000  EACH|     534.09000       2136.36|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0046 718-06528                 6.000  EACH|     600.00000       3600.00|                            |
  OUTLET PROTECTOR, 1                     |                            |                            |
0047 718-06531                 4.000  EACH|     525.00000       2100.00|                            |
  OUTLET PROTECTOR, 3                     |                            |                            |
0048 718-06532              1465.800  m   |       3.00000       4397.40|                            |
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0049 718-52610               233.000  m3  |      46.00000      10718.00|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0050 718-99153              3484.000  m2  |       0.85000       2961.40|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0051 801-04308                 6.000  EACH|     128.00000        768.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0052 801-06625                49.000  EACH|      54.00000       2646.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0053 801-06640                18.000  EACH|      76.00000       1368.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06775                        LUMP|    7500.00000       7500.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0055 801-07119                21.600  m   |      30.24000        653.18|                            |
  BARRICADE, III-B                        |                            |                            |
0056 802-05701                50.100  m   |      25.09000       1257.01|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0057 802-05702                81.600  m   |      25.75000       2101.20|                            |
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0058 802-76025                12.470  m2  |      96.88000       1208.09|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0059 802-76035                 5.670  m2  |     107.64000        610.32|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0060 804-06770                10.000  EACH|      30.00000        300.00|                            |
  DELINEATOR POST                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,190,772.94                                                  ROUTE : 6
     CALL ORDER   : 153                     CONTRACT ID : R -26740-A                   COUNTIES : LAPORTE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1120685              |                            |
                                          |WALSH & KELLY               |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 805-01815                 2.000  EACH|    1600.00000       3200.00|                            |
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0062 805-01842                 4.000  EACH|     500.00000       2000.00|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0063 805-01844               132.000  m   |      27.88000       3680.16|                            |
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0064 805-06592                74.300  m   |      27.88000       2071.48|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0065 805-78010                 1.000  EACH|    1400.00000       1400.00|                            |
  CONTROLLER AND CABINET, FLASHER, SOLID  |                            |                            |
  STATE                                   |                            |                            |
0066 805-78195                 8.000  EACH|     300.00000       2400.00|                            |
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED |                            |                            |
0067 805-78415                 1.000  EACH|    1200.00000       1200.00|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0068 805-78420                 1.000  EACH|     350.00000        350.00|                            |
  DISCONNECT HANGER                       |                            |                            |
0069 805-78445                 1.000  EACH|     400.00000        400.00|                            |
  SIGNAL SERVICE                          |                            |                            |
0070 805-78467                15.000  m   |       3.28000         49.20|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0071 805-78480               115.000  m   |       2.62000        301.30|                            |
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0072 805-78485                42.000  m   |       2.46000        103.32|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0074 805-86889               210.000  m   |       0.82000        172.20|                            |
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0075 805-86925                 7.000  EACH|      20.00000        140.00|                            |
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0076 805-86930                10.000  EACH|      20.00000        200.00|                            |
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0077 805-86935                 4.000  EACH|      22.00000         88.00|                            |
  INSULATING LINK, WATERPROOFED           |                            |                            |
0078 805-98336                74.800  m   |       9.51000        711.35|                            |
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0079 807-02191                 1.000  EACH|     485.00000        485.00|                            |
  HANDHOLE, LIGHTING                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,190,772.94                                                  ROUTE : 6
     CALL ORDER   : 153                     CONTRACT ID : R -26740-A                   COUNTIES : LAPORTE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1120685              |                            |
                                          |WALSH & KELLY               |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 807-02428                 6.000  EACH|     525.00000       3150.00|                            |
  LIGHTING FOUNDATION, CONCRETE, WITH     |                            |                            |
  GROUNDING, 750 mm X 750 mm X 2500 mm    |                            |                            |
0081 807-07580               312.300  m   |       9.51000       2969.97|                            |
  WIRE, NO. 4, COPPER, IN PLASTIC DUCT,   |                            |                            |
  IN TRENCH, 4 1/C                        |                            |                            |
0082 807-84760                 2.000  EACH|    1230.00000       2460.00|                            |
  LIGHT POLE, 12.2 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0083 807-84804                 4.000  EACH|    1240.00000       4960.00|                            |
  LIGHT POLE, 12.8 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0084 807-86620                 6.000  EACH|     265.00000       1590.00|                            |
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0085 807-86805                 1.000  EACH|    1685.00000       1685.00|                            |
  SERVICE POINT, I                        |                            |                            |
0086 807-86910                 6.000  EACH|      16.00000         96.00|                            |
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0087 807-86915                 6.000  EACH|      16.00000         96.00|                            |
  CONNECTOR KIT, FUSED                    |                            |                            |
0088 807-86950                 6.000  EACH|      50.00000        300.00|                            |
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0089 807-86955                 4.000  EACH|      55.00000        220.00|                            |
  CABLE DUCT MARKER                       |                            |                            |
0090 807-97042                 1.000  EACH|     500.00000        500.00|                            |
  POLE, WOOD, 5, 10.7 m                   |                            |                            |
0092 808-03631              1960.000  m   |       1.75000       3430.00|                            |
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0093 808-03632              1944.000  m   |       1.75000       3402.00|                            |
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0094 808-74805                43.000  m   |      57.00000       2451.00|                            |
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0097 808-75998               108.000  EACH|      20.00000       2160.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0098 805-81060                 2.000  EACH|    3000.00000       6000.00|                            |
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0099 808-06800                41.000  m   |      55.00000       2255.00|                            |
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            |
  YELLOW, CROSSHATCH LINE, 600 mm         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,190,772.94                                                  ROUTE : 6
     CALL ORDER   : 153                     CONTRACT ID : R -26740-A                   COUNTIES : LAPORTE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1120685              |                            |
                                          |WALSH & KELLY               |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0100 808-74807                 8.000  EACH|     144.00000       1152.00|                            |
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            |
  INDICATIONS ARROWS                      |                            |                            |
0101 808-74808                 6.000  EACH|     157.00000        942.00|                            |
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            |
  (ONLY)                                  |                            |                            |
0102 501-06322             11084.200  m2  |      48.00000     532041.60|                            |
  QC/QA-PCCP, 275 mm                      |                            |                            |
0103 501-06727                        LUMP|    4000.00000       4000.00|                            |
  CORING, PCCP                            |                            |                            |
     SECTION TOTALS                       |             $  1,088,252.99|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,088,252.99|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,992,752.79                                                  ROUTE : 29TH AND 30TH
     CALL ORDER   : 161                     CONTRACT ID : R -26744-A                   COUNTIES : MARION
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 05/21/04  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9949062
                                                                                                  9949062
                                                                                                  9949062
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  3,047,350.00     100.0000%
   2   35-1609544     SCHUTT-LOOKABILL CO                                                    $  3,105,148.99     101.8966%
   3   35-0999231     HUNT PAVING COMPANY, INC.                                              $  3,329,994.76     109.2751%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1609544              |(3) 35-0999231
                                          |RIETH RILEY CONSTRUCTION    |SCHUTT-LOOKABILL CO         |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   LANDSCAPING
                                          |                            |                            |
0001 105-06845                        LUMP|   49000.00000      49000.00|   61916.40000      61916.40|   46700.00000       46700.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    2200.00000      26400.00|    1829.23000      21950.76|    1420.00000       17040.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  136245.56000     136245.56|  220889.51000     220889.51|  166500.00000      166500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   14000.00000      14000.00|   14225.91000      14225.91|   16650.00000       16650.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01896                36.000  EACH|     330.00000      11880.00|     443.85000      15978.60|     390.00000       14040.00
  DRIVE, REMOVE                           |                            |                            |
0006 202-02274              8799.100  LFT |       6.00000      52794.60|       6.86000      60361.83|       5.30000       46635.23
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0007 202-52710              4819.900  SYS |       6.40000      30847.36|      10.74000      51765.73|       6.00000       28919.40
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0008 202-60820             15638.900  SYS |       1.40000      21894.46|       2.28000      35656.69|       1.90000       29713.91
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-60822             12751.000  SYS |       2.00000      25502.00|       2.28000      29072.28|       4.00000       51004.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0010 202-78515                        LUMP|   11600.00000      11600.00|   13078.13000      13078.13|   13400.00000       13400.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0011 202-91385                 4.000  EACH|     500.00000       2000.00|     500.55000       2002.20|     260.00000        1040.00
  INLET, REMOVE                           |                            |                            |
0012 202-91840               195.000  LFT |       9.30000       1813.50|       5.67000       1105.65|      10.00000        1950.00
  FENCE, CHAIN LINK, REMOVE               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,992,752.79                                                  ROUTE : 29TH AND 30TH
     CALL ORDER   : 161                     CONTRACT ID : R -26744-A                   COUNTIES : MARION
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1609544              |(3) 35-0999231
                                          |RIETH RILEY CONSTRUCTION    |SCHUTT-LOOKABILL CO         |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 210-05813                        LUMP|    2800.00000       2800.00|    3118.50000       3118.50|    3200.00000        3200.00
  PAINT FOR SIGNALS AND SIGNAL CABINETS   |                            |                            |
0014 210-07764                        LUMP|    8300.00000       8300.00|    9185.40000       9185.40|    9420.00000        9420.00
  IRRIGATION SYSTEM                       |                            |                            |
0015 210-07766                 8.000  EACH|    5500.00000      44000.00|    5383.91000      43071.28|    5680.00000       45440.00
  COLUMN                                  |                            |                            |
0016 210-07766                 8.000  EACH|    2500.00000      20000.00|    2170.39000      17363.12|    2210.00000       17680.00
  COLUMN FOUNDATION                       |                            |                            |
0017 211-07454                90.600  CYS |      22.00000       1993.20|      58.64000       5312.78|     110.00000        9966.00
  STRUCTURE BACKFILL                      |                            |                            |
0018 301-07448               211.400  TON |      27.00000       5707.80|      26.46000       5593.64|      71.00000       15009.40
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0019 304-07490               845.600  TON |      90.00000      76104.00|      92.99000      78632.34|      62.00000       52427.20
  HMA PATCHING, TYPE B                    |                            |                            |
0020 401-06264                        LUMP|    3000.00000       3000.00|     567.00000        567.00|    2320.00000        2320.00
  PROFILOGRAPH, HMA                       |                            |                            |
0021 401-07327              2174.500  TON |      45.00000      97852.50|      47.63000     103571.44|      43.25000       94047.13
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                            |                            |
0022 401-07378              1049.300  TON |      75.00000      78697.50|      43.09000      45214.34|      39.25000       41185.03
  QC/QA-HMA, 2, 70, INTERMEDIATE, 12.5 mm |                            |                            |
0023 406-05520                10.310  TON |     200.00000       2062.00|     170.10000       1753.73|     195.00000        2010.45
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 603-03829               142.000  LFT |      98.00000      13916.00|     150.82000      21416.44|     110.00000       15620.00
  FENCE , ORNAMENTAL                      |                            |                            |
0025 603-04684               125.000  LFT |      33.00000       4125.00|      13.78000       1722.50|      37.00000        4625.00
  FENCE, CHAIN LINK, 36 IN.               |                            |                            |
0026 604-06069              1091.000  SYS |      43.00000      46913.00|      52.43000      57201.13|      58.00000       63278.00
  CURB RAMP, CONCRETE                     |                            |                            |
0027 604-06070              4343.400  SYS |      33.00000     143332.20|      26.34000     114405.16|      33.00000      143332.20
  SIDEWALK, CONCRETE                      |                            |                            |
0028 605-06120              9479.000  LFT |      15.00000     142185.00|      24.02000     227685.58|      13.00000      123227.00
  CURB, CONCRETE                          |                            |                            |
0029 605-06255                 5.300  SYS |     190.00000       1007.00|     129.79000        687.89|     140.00000         742.00
  CENTER CURB, D, CONCRETE                |                            |                            |
0030 610-05527               165.200  TON |     100.00000      16520.00|     147.42000      24353.78|      88.50000       14620.20
  HMA FOR APPROACHES                      |                            |                            |
0031 611-05330               823.500  SYS |      42.00000      34587.00|      43.56000      35871.66|      42.00000       34587.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0032 617-03658                23.000  EACH|     280.00000       6440.00|     311.22000       7158.06|     320.00000        7360.00
  BANNER , VERTICAL, 30 IN. X 60 IN.      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,992,752.79                                                  ROUTE : 29TH AND 30TH
     CALL ORDER   : 161                     CONTRACT ID : R -26744-A                   COUNTIES : MARION
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1609544              |(3) 35-0999231
                                          |RIETH RILEY CONSTRUCTION    |SCHUTT-LOOKABILL CO         |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 617-03658                46.000  EACH|     310.00000      14260.00|     346.14000      15922.44|     350.00000       16100.00
  BANNER , VERTICAL, 30 IN. X 94 IN.      |                            |                            |
0034 617-03730                 8.000  EACH|    2600.00000      20800.00|    2831.50000      22652.00|    2900.00000       23200.00
  BANNER POLE WITH FOUNDATION             |                            |                            |
0035 621-04925               545.000  SYS |       1.70000        926.50|       1.88000       1024.60|       3.50000        1907.50
  FABRIC , WEED                           |                            |                            |
0036 621-06570               430.000  CYS |      39.00000      16770.00|      37.37000      16069.10|      71.00000       30530.00
  TOP SOIL                                |                            |                            |
0037 621-06575              4357.800  SYS |       2.40000      10458.72|       2.60000      11330.28|       2.70000       11766.06
  SODDING, NURSERY                        |                            |                            |
0038 621-98038                50.000  CYS |      74.00000       3700.00|      81.65000       4082.50|      84.00000        4200.00
  MULCH, HARDWOOD SHREDDED BARK           |                            |                            |
0039 622-05605               305.000  EACH|       7.20000       2196.00|       7.94000       2421.70|       8.10000        2470.50
  PLANT, ANNUAL                           |                            |                            |
0040 622-05641               104.000  EACH|      41.00000       4264.00|      45.36000       4717.44|      47.00000        4888.00
  PLANT, DECIDUOUS SHRUB, OVER 36 TO 48   |                            |                            |
  IN.                                     |                            |                            |
0041 622-05645                 2.000  EACH|     290.00000        580.00|     323.19000        646.38|     330.00000         660.00
  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                            |                            |
  72 TO 96 IN.                            |                            |                            |
0042 622-05649                 8.000  EACH|     210.00000       1680.00|     229.07000       1832.56|     230.00000        1840.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 1.25 TO 2 IN.                      |                            |                            |
0043 622-05653              3487.000  EACH|       0.66000       2301.42|       0.72000       2510.64|       0.74000        2580.38
  PLANT, GROUND COVER                     |                            |                            |
0044 622-05654               745.000  EACH|       9.60000       7152.00|      10.57000       7874.65|      11.00000        8195.00
  PLANT, PERENNIAL                        |                            |                            |
0045 622-05655              1420.000  EACH|       1.90000       2698.00|       2.07000       2939.40|       2.10000        2982.00
  PLANT, ROOT, TUBER, CORM, BULB          |                            |                            |
0046 622-07763                14.000  EACH|     360.00000       5040.00|     396.90000       5556.60|     410.00000        5740.00
  TRANSPLANT TREES AND PLANTS             |                            |                            |
0047 711-90932               665.000  LFT |       6.60000       4389.00|       7.23000       4807.95|       7.40000        4921.00
  EDGING, STEEL                           |                            |                            |
0048 712-04784                 2.000  EACH|    9600.00000      19200.00|   10596.38000      21192.76|   11400.00000       22800.00
  STRUCTURE , GATEWAY                     |                            |                            |
0049 712-04784                 2.000  EACH|    5700.00000      11400.00|    5910.14000      11820.28|    5920.00000       11840.00
  STRUCTURE COLUMN, GATEWAY               |                            |                            |
0050 712-04784                10.000  EACH|    1300.00000      13000.00|    1439.21000      14392.10|    1480.00000       14800.00
  STRUCTURE FLOODLIGHT, GATEWAY           |                            |                            |
0051 712-04784                 2.000  EACH|    3000.00000       6000.00|    2831.44000       5662.88|    2180.00000        4360.00
  STRUCTURE FOUNDATION, GATEWAY           |                            |                            |
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0052 712-04784                 2.000  EACH|     320.00000        640.00|     353.33000        706.66|     360.00000         720.00
  STRUCTURE LUMINAIRE, GATEWAY            |                            |                            |
0053 715-04612                30.000  LFT |     495.00000      14850.00|      85.05000       2551.50|     570.00000       17100.00
  PIPE LINER, 10 IN., CURED IN PLACE      |                            |                            |
0054 715-04612               240.000  LFT |     860.00000     206400.00|     368.55000      88452.00|     990.00000      237600.00
  PIPE LINER, SHOTCRETE, A, 69 IN.        |                            |                            |
0055 715-05148                 4.000  LFT |     280.00000       1120.00|     241.43000        965.72|      85.00000         340.00
  PIPE, TYPE 2, CIRCULAR, 10 IN.          |                            |                            |
0056 715-05149               330.000  LFT |      55.00000      18150.00|     127.52000      42081.60|      67.00000       22110.00
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0057 715-05151                64.000  LFT |      98.00000       6272.00|     231.61000      14823.04|      82.00000        5248.00
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0058 715-92037              8548.000  LFT |       8.00000      68384.00|       8.82000      75393.36|       8.00000       68384.00
  PIPE, PVC, 4 IN.                        |                            |                            |
0059 715-97122              7164.000  LFT |       6.20000      44416.80|       6.83000      48930.12|       7.00000       50148.00
  PIPE, PVC, 2 IN.                        |                            |                            |
0060 720-04682                 1.000  EACH|    1600.00000       1600.00|    1931.77000       1931.77|    1150.00000        1150.00
  INLET , J1                              |                            |                            |
0061 720-44000                26.000  EACH|     450.00000      11700.00|     742.46000      19303.96|     400.00000       10400.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0062 720-44296                37.000  EACH|     300.00000      11100.00|     410.38000      15184.06|     430.00000       15910.00
  CAP INLET                               |                            |                            |
0063 720-45045                50.000  EACH|    1600.00000      80000.00|    1907.96000      95398.00|    1150.00000       57500.00
  INLET, J10                              |                            |                            |
0064 720-45055                 5.000  EACH|    1600.00000       8000.00|    2028.10000      10140.50|    1150.00000        5750.00
  INLET, M10                              |                            |                            |
0065 720-45605                 1.000  LFT |    1000.00000       1000.00|    1057.79000       1057.79|     650.00000         650.00
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            |
0069 801-01504                 6.000  EACH|      23.00000        138.00|      45.36000        272.16|      26.00000         156.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0070 801-06203              6280.000  LFT |       0.31000       1946.80|       0.17000       1067.60|       0.35000        2198.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0071 801-06207             15544.000  LFT |       0.72000      11191.68|       1.01000      15699.44|       0.80000       12435.20
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0072 801-06211                10.000  EACH|      79.00000        790.00|      79.38000        793.80|      90.00000         900.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0073 801-06216               872.000  LFT |       2.10000       1831.20|       1.25000       1090.00|       2.30000        2005.60
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  24 IN.                                  |                            |                            |
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0074 801-06218               872.000  LFT |       4.90000       4272.80|       6.07000       5293.04|       5.50000        4796.00
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            |
  REMOVABLE, 24 IN.                       |                            |                            |
0075 801-06640                26.000  EACH|     100.00000       2600.00|     124.74000       3243.24|      98.00000        2548.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0076 801-06645                21.000  EACH|      45.00000        945.00|      34.02000        714.42|      51.00000        1071.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0077 801-06710               270.000  DAY |      12.00000       3240.00|      13.61000       3674.70|      35.00000        9450.00
  FLASHING ARROW SIGN                     |                            |                            |
0078 801-06775                        LUMP|   40000.00000      40000.00|   93066.34000      93066.34|   84255.00000       84255.00
  MAINTAINING TRAFFIC                     |                            |                            |
0079 801-07118               696.000  LFT |       6.40000       4454.40|       9.36000       6514.56|      10.00000        6960.00
  BARRICADE, III-A                        |                            |                            |
0080 802-04250                 5.000  EACH|     930.00000       4650.00|    1019.71000       5098.55|    1050.00000        5250.00
  SIGN, TRAIL INFORMATION , FOUNDATION    |                            |                            |
0081 802-04250                 3.000  EACH|    2200.00000       6600.00|    2453.00000       7359.00|    2510.00000        7530.00
  SIGN, TRAIL INFORMATION , PEDESTRIAN    |                            |                            |
0082 802-04250                 2.000  EACH|    2500.00000       5000.00|    2816.00000       5632.00|    2890.00000        5780.00
  SIGN, TRAIL INFORMATION , VEHICULAR     |                            |                            |
0083 802-04314                 5.000  EACH|    1310.00000       6550.00|    1481.20000       7406.00|    1520.00000        7600.00
  SIGN POLES                              |                            |                            |
0084 802-87715                56.000  EACH|      62.00000       3472.00|      68.54000       3838.24|      70.00000        3920.00
  GROUND ROD WITH CONNECTOR               |                            |                            |
0085 805-01827                33.000  EACH|       2.60000         85.80|       2.90000         95.70|       3.00000          99.00
  TRAFFIC SIGNAL HEAD, INSTALL            |                            |                            |
0086 805-01842                52.000  EACH|     620.00000      32240.00|     693.84000      36079.68|     710.00000       36920.00
  HANDHOLE, SIGNAL                        |                            |                            |
0087 805-01844             10629.000  LFT |      10.40000     110541.60|      11.57000     122977.53|      12.00000      127548.00
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0089 805-02087                        LUMP|    2600.00000       2600.00|    2906.25000       2906.25|    2980.00000        2980.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0090 805-02152                56.000  EACH|     505.00000      28280.00|     563.26000      31542.56|     580.00000       32480.00
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 18 IN.           |                            |                            |
0091 805-02373               133.000  LFT |       4.00000        532.00|       4.38000        582.54|       4.50000         598.50
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            |
0092 805-02373              1900.000  LFT |       4.00000       7600.00|       4.38000       8322.00|       4.50000        8550.00
  INTERCONNECT CABLE, FIBER OPTIC LOOSE   |                            |                            |
  TUBE (MULTI-MODE) (CMAQ)                |                            |                            |
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0093 805-03979                15.000  EACH|     850.00000      12750.00|     940.21000      14103.15|     960.00000       14400.00
  EMERGENCY VEHICLE LIGHT DETECTOR, TWO   |                            |                            |
  CHANNEL, TWO DIRECTIONS                 |                            |                            |
0094 805-03980                15.000  EACH|     270.00000       4050.00|     295.30000       4429.50|     300.00000        4500.00
  EMERGENCY VEHICLE CONFIRMATION LIGHT KIT|                            |                            |
0095 805-03983                 7.000  EACH|    2000.00000      14000.00|    2234.70000      15642.90|    2290.00000       16030.00
  PHASE SELECTORS                         |                            |                            |
0096 805-04133                26.000  EACH|     760.00000      19760.00|     833.88000      21680.88|     850.00000       22100.00
  SIGNAL PEDESTAL, 12 FT.                 |                            |                            |
0097 805-04757                 2.000  EACH|    4300.00000       8600.00|    4694.43000       9388.86|    4810.00000        9620.00
  SIGNAL POLE AND MAST ARM, 15 FT.,       |                            |                            |
  DECORATIVE                              |                            |                            |
0098 805-04757                 3.000  EACH|    4400.00000      13200.00|    4817.93000      14453.79|    4940.00000       14820.00
  SIGNAL POLE AND MAST ARM, 20 FT.,       |                            |                            |
  DECORATIVE                              |                            |                            |
0099 805-04757                 7.000  EACH|    4800.00000      33600.00|    5294.43000      37061.01|    5420.00000       37940.00
  SIGNAL POLE AND MAST ARM, 25 FT.,       |                            |                            |
  DECORATIVE                              |                            |                            |
0100 805-04757                 4.000  EACH|    5500.00000      22000.00|    6011.68000      24046.72|    6160.00000       24640.00
  SIGNAL POLE AND MAST ARM, 30 FT.,       |                            |                            |
  DECORATIVE                              |                            |                            |
0101 805-04757                 1.000  EACH|    5800.00000       5800.00|    6417.09000       6417.09|    6580.00000        6580.00
  SIGNAL POLE AND MAST ARM, 35 FT.,       |                            |                            |
  DECORATIVE                              |                            |                            |
0102 805-04757                 2.000  EACH|    6600.00000      13200.00|    7211.80000      14423.60|    7390.00000       14780.00
  SIGNAL POLE AND TWIN MAST ARM, 25 FT.   |                            |                            |
  AND 25 FT., DECORATIVE                  |                            |                            |
0103 805-04757                 2.000  EACH|    7100.00000      14200.00|    7851.71000      15703.42|    8050.00000       16100.00
  SIGNAL POLE AND TWIN MAST ARM, 25 FT.   |                            |                            |
  AND 30 FT., DECORATIVE                  |                            |                            |
0104 805-04757                 1.000  EACH|    6400.00000       6400.00|    7048.39000       7048.39|    7220.00000        7220.00
  SIGNAL POLE AND TWIN MAST ARM, 25 FT.   |                            |                            |
  AND 20 FT., DECORATIVE                  |                            |                            |
0105 805-04757                 1.000  EACH|   12800.00000      12800.00|   14086.22000      14086.22|   14400.00000       14400.00
  SIGNAL POLE AND TWIN MAST ARM, 25 FT.   |                            |                            |
  AND 40 FT., DECORATIVE                  |                            |                            |
0106 805-04982              1400.000  LFT |       1.10000       1540.00|       1.22000       1708.00|       1.20000        1680.00
  CABLE , 3C 20 GA.                       |                            |                            |
0107 805-05870                22.000  EACH|    1410.00000      31020.00|    1588.80000      34953.60|    1630.00000       35860.00
  SIGNAL SUPPORT FOUNDATION , 2 FT. X 14  |                            |                            |
  FT. 6                                   |                            |                            |
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0108 805-06101                10.000  EACH|     210.00000       2100.00|     229.24000       2292.40|     230.00000        2300.00
  FOUNDATION , FLOODLIGHT                 |                            |                            |
0109 805-06101                34.000  EACH|    1400.00000      47600.00|    1576.32000      53594.88|    1620.00000       55080.00
  FOUNDATION , LIGHT POLE, DECORATIVE     |                            |                            |
0110 805-78100                 7.000  EACH|   12200.00000      85400.00|   13738.08000      96166.56|   14100.00000       98700.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0111 805-78205                37.000  EACH|     640.00000      23680.00|     717.80000      26558.60|     740.00000       27380.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0112 805-78225                 4.000  EACH|     720.00000       2880.00|     798.01000       3192.04|     820.00000        3280.00
  TRAFFIC SIGNAL HEAD, 4 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN, GREEN ARROW              |                            |                            |
0113 805-78465              1961.000  LFT |       1.10000       2157.10|       1.23000       2412.03|       1.30000        2549.30
  SIGNAL CABLE, 2C 8GA.                   |                            |                            |
0114 805-78470             15242.000  LFT |       0.47000       7163.74|       0.53000       8078.26|       0.53000        8078.26
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0115 805-78480              1400.000  LFT |       0.83000       1162.00|       0.91000       1274.00|       0.94000        1316.00
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0116 805-78485              7082.000  LFT |       0.89000       6302.98|       0.98000       6940.36|       1.00000        7082.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0117 805-78490              7649.000  LFT |       1.00000       7649.00|       1.10000       8413.90|       1.10000        8413.90
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0118 805-78495              2150.000  LFT |       1.17000       2515.50|       1.29000       2773.50|       1.30000        2795.00
  SIGNAL CABLE, 9C 14GA.                  |                            |                            |
0119 805-78500               550.000  LFT |       1.30000        715.00|       1.42000        781.00|       1.50000         825.00
  SIGNAL CABLE, 11C 14GA.                 |                            |                            |
0120 805-78510              4091.000  LFT |       0.79000       3231.89|       0.87000       3559.17|       0.90000        3681.90
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0121 805-78785                28.000  EACH|     820.00000      22960.00|     901.20000      25233.60|     920.00000       25760.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0122 805-78795              3866.000  LFT |       6.30000      24355.80|       6.92000      26752.72|       7.10000       27448.60
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0123 805-78925                 7.000  EACH|     940.00000       6580.00|    1038.42000       7268.94|    1060.00000        7420.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0124 805-86843               250.000  LFT |       3.60000        900.00|       4.00000       1000.00|      10.00000        2500.00
  WIRE, NO. 4 COPPER, 1C                  |                            |                            |
0125 805-91416                14.000  EACH|     150.00000       2100.00|     166.22000       2327.08|     170.00000        2380.00
  CONDUIT RISER ON POLE, STEEL,           |                            |                            |
  GALVANIZED, 2 IN.                       |                            |                            |
0126 805-92504                13.000  EACH|     270.00000       3510.00|     296.44000       3853.72|     300.00000        3900.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
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0128 805-95889                60.000  LFT |       2.10000        126.00|       2.30000        138.00|       2.40000         144.00
  WIRE, NO. 10 COPPER, 1C                 |                            |                            |
0129 805-96121                44.000  EACH|     170.00000       7480.00|     190.28000       8372.32|     200.00000        8800.00
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            |
0130 807-02191                 6.000  EACH|     560.00000       3360.00|     619.13000       3714.78|     630.00000        3780.00
  HANDHOLE, LIGHTING                      |                            |                            |
0131 807-04651               360.000  LFT |       3.50000       1260.00|       3.87000       1393.20|       4.00000        1440.00
  WIRE , NO. 6, COPPER                    |                            |                            |
0132 807-04654                35.000  EACH|    2460.00000      86100.00|    2767.01000      96845.35|    2840.00000       99400.00
  LIGHT POLE , DECORATIVE                 |                            |                            |
0133 807-04866                34.000  EACH|    1570.00000      53380.00|    1728.26000      58760.84|    1770.00000       60180.00
  LUMINAIRE , STREET                      |                            |                            |
0134 807-06603                23.000  EACH|     620.00000      14260.00|     693.84000      15958.32|     710.00000       16330.00
  HANDHOLE, SIDEWALK , FIBER OPTIC        |                            |                            |
0135 807-86805                 2.000  EACH|    1400.00000       2800.00|    1550.12000       3100.24|    1590.00000        3180.00
  SERVICE POINT, I                        |                            |                            |
0136 807-86810                 1.000  EACH|    2500.00000       2500.00|    2797.52000       2797.52|    2870.00000        2870.00
  SERVICE POINT, II                       |                            |                            |
0138 807-95514                 5.000  EACH|     150.00000        750.00|     166.22000        831.10|     170.00000         850.00
  SERVICE POINT RISER                     |                            |                            |
0139 807-95515                 5.000  EACH|      38.00000        190.00|      41.54000        207.70|      43.00000         215.00
  SERVICE POINT WEATHERHEAD               |                            |                            |
0140 808-03439              1404.000  LFT |       3.50000       4914.00|       3.45000       4843.80|       4.00000        5616.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK, WHITE, 24 IN.                |                            |                            |
0141 808-06701              2683.000  LFT |       0.31000        831.73|       0.40000       1073.20|       0.35000         939.05
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0142 808-06703               720.000  LFT |       0.36000        259.20|       0.38000        273.60|       0.41000         295.20
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0143 808-06705               316.000  LFT |       1.40000        442.40|       0.75000        237.00|       1.60000         505.60
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            |
0144 808-06716              1050.000  LFT |       0.48000        504.00|       0.45000        472.50|       0.55000         577.50
  LINE, REMOVE                            |                            |                            |
0145 808-75260               155.000  LFT |       2.10000        325.50|       1.73000        268.15|       2.30000         356.50
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                            |                            |
0146 808-75297               872.000  LFT |       2.90000       2528.80|       3.45000       3008.40|       3.30000        2877.60
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0147 808-75300               348.000  LFT |       0.77000        267.96|       0.75000        261.00|       0.87000         302.76
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,992,752.79                                                  ROUTE : 29TH AND 30TH
     CALL ORDER   : 161                     CONTRACT ID : R -26744-A                   COUNTIES : MARION
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1609544              |(3) 35-0999231
                                          |RIETH RILEY CONSTRUCTION    |SCHUTT-LOOKABILL CO         |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0148 808-75320                 6.000  EACH|      62.00000        372.00|      48.76000        292.56|      70.00000         420.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0149 808-75325                 3.000  EACH|      77.00000        231.00|      62.37000        187.11|      87.00000         261.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0150 808-75998               333.000  EACH|      22.00000       7326.00|      24.38000       8118.54|      26.00000        8658.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0151 715-06675               236.000  LFT |     595.00000     140420.00|      68.04000      16057.44|     680.00000      160480.00
  PIPE LINER , 12 IN., CURED IN PLACE     |                            |                            |
0152 715-06675               129.000  LFT |     745.00000      96105.00|     113.40000      14628.60|     850.00000      109650.00
  PIPE LINER , 15 IN., CURED IN PLACE     |                            |                            |
0153 715-06675                70.000  LFT |     890.00000      62300.00|     158.76000      11113.20|    1030.00000       72100.00
  PIPE LINER , 18 IN., CURED IN PLACE     |                            |                            |
0154 805-78445                 8.000  EACH|     470.00000       3760.00|     519.20000       4153.60|     530.00000        4240.00
  SIGNAL SERVICE                          |                            |                            |
0155 805-06101                13.000  EACH|     930.00000      12090.00|    1019.71000      13256.23|    1050.00000       13650.00
  FOUNDATION , 12 FT. PEDESTAL POLE       |                            |                            |
0156 210-07809                 6.000  EACH|      40.00000        240.00|      44.47000        266.82|      39.25000         235.50
  FIBER PATCH CORD, 4                     |                            |                            |
0157 805-97236                 6.000  EACH|     550.00000       3300.00|     608.54000       3651.24|     537.00000        3222.00
  CONNECTOR KIT FAN OUT, 12 FIBER TERMINAL|                            |                            |
0158 805-04970                 6.000  EACH|     975.00000       5850.00|    1076.06000       6456.36|     949.00000        5694.00
  FIBER OPTIC TRANSCEIVER                 |                            |                            |
0159 210-07809                 6.000  EACH|     505.00000       3030.00|     557.14000       3342.84|     492.00000        2952.00
  FIBER TERMINATION PANEL,12              |                            |                            |
0160 805-04970                72.000  EACH|      17.00000       1224.00|      19.12000       1376.64|      16.85000        1213.20
  FIBER OPTIC CONNECTORS, 12 PER          |                            |                            |
0161 210-07811                        LUMP|    2470.00000       2470.00|    2723.15000       2723.15|    2790.00000        2790.00
  FIBER OPTIC CABLE TESTING               |                            |                            |
0162 805-04970              1900.000  EACH|       2.60000       4940.00|       2.90000       5510.00|       3.00000        5700.00
  FIBER OPTIC INTERCONNECT TRENCHING      |                            |                            |
0163 702-76240                20.000  CYS |    1100.00000      22000.00|    1215.13000      24302.60|    1500.00000       30000.00
  CONCRETE                                |                            |                            |
     SECTION TOTALS                       |             $  3,047,350.00|             $  3,105,148.99|                $  3,329,994.76
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,047,350.00|             $  3,105,148.99|                $  3,329,994.76
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   568,398.62                                                  ROUTE : 2
     CALL ORDER   : 165                     CONTRACT ID : R -26852-B                   COUNTIES : LAKE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   45  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9945041

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1035700     BUCKO CONSTRUCTION                                                     $    568,994.30     100.0000%
   2   35-1120685     WALSH & KELLY, INC.                                                    $    570,560.19     100.2752%
====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1120685              |
                                          |BUCKO CONSTRUCTION          |WALSH & KELLY               |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ENHANCEMENT, DOWNTOWN REVITALIZATION
                                          |                            |                            |
0001 105-06845                        LUMP|   21750.00000      21750.00|   24000.00000      24000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 110-01001                        LUMP|   28449.71000      28449.71|   28500.00000      28500.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-02279               505.000  m   |      14.30000       7221.50|      19.00000       9595.00|
  CURB AND GUTTER, REMOVE                 |                            |                            |
0004 202-52710              1287.000  m2  |      11.75000      15122.25|      17.00000      21879.00|
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0005 202-60820              3655.000  m2  |       1.65000       6030.75|       5.00000      18275.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 202-94425               135.000  m2  |      17.00000       2295.00|      28.00000       3780.00|
  APRON, REMOVE                           |                            |                            |
0007 202-96133               275.000  m   |      12.25000       3368.75|       4.40000       1210.00|
  PIPE, REMOVE                            |                            |                            |
0008 211-07454                80.000  m3  |      70.00000       5600.00|      15.00000       1200.00|
  STRUCTURE BACKFILL                      |                            |                            |
0009 402-07433               274.000  Mg  |      45.75000      12535.50|      80.00000      21920.00|
  HMA SURFACE, TYPE B                     |                            |                            |
0010 406-05521              3655.000  m2  |       0.21000        767.55|       0.30000       1096.50|
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 604-06069               118.000  m2  |      38.45000       4537.10|      70.00000       8260.00|
  CURB RAMP, CONCRETE                     |                            |                            |
0012 604-44251                22.000  m3  |     530.00000      11660.00|     500.00000      11000.00|
  STEPS, CONCRETE                         |                            |                            |
0013 604-91404              1179.000  m2  |      36.10000      42561.90|      55.00000      64845.00|
  SIDEWALK, CONCRETE, 125 mm              |                            |                            |
0014 604-91404               278.000  m2  |     120.00000      33360.00|     100.00000      27800.00|
  SIDEWALK, CONCRETE, 125 mm PRESSED      |                            |                            |
  BRICK PATTERN                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   568,398.62                                                  ROUTE : 2
     CALL ORDER   : 165                     CONTRACT ID : R -26852-B                   COUNTIES : LAKE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1120685              |
                                          |BUCKO CONSTRUCTION          |WALSH & KELLY               |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 605-06140               530.000  m   |      40.35000      21385.50|      81.00000      42930.00|
  CURB AND GUTTER, CONCRETE               |                            |                            |
0016 611-05330               146.000  m2  |      39.00000       5694.00|      65.00000       9490.00|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0017 706-01268                40.000  m   |     414.00000      16560.00|     414.00000      16560.00|
  HANDRAIL, ALUMINUM                      |                            |                            |
0018 720-44045                 5.000  EACH|     550.00000       2750.00|     398.00000       1990.00|
  CASTING, 8, FURNISH AND ADJUST TO GRADE |                            |                            |
0019 732-02745                 5.000  EACH|     970.00000       4850.00|     894.00000       4470.00|
  GATE VALVE AND BOX, 200 mm              |                            |                            |
0020 732-04750                77.000  EACH|     150.00000      11550.00|     209.00000      16093.00|
  CORPORATION STOP                        |                            |                            |
0021 732-04751                77.000  EACH|     165.00000      12705.00|     246.00000      18942.00|
  WATER SERVICE BOX                       |                            |                            |
0022 732-04985                10.000  EACH|     650.00000       6500.00|    2000.00000      20000.00|
  VAULT REMOVAL AND BUILDING WALL         |                            |                            |
  REPLACEMENT                             |                            |                            |
0023 732-91739               275.000  m   |     109.75000      30181.25|     151.66000      41706.50|
  WATER MAIN, DUCTILE IRON, 200 mm        |                            |                            |
0024 732-91742                 1.000  EACH|    2315.00000       2315.00|    2195.00000       2195.00|
  FIRE HYDRANT                            |                            |                            |
0025 732-96629               140.000  m   |      81.70000      11438.00|      53.10000       7434.00|
  WATER LINE, 25 mm                       |                            |                            |
0026 732-96629               735.000  m   |     150.00000     110250.00|      59.00000      43365.00|
  WATER LINE, 25 mm , BORED               |                            |                            |
0027 801-06640                17.000  EACH|      90.00000       1530.00|      85.00000       1445.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0028 801-06645                 2.000  EACH|      40.00000         80.00|      35.00000         70.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0029 801-06775                        LUMP|   43500.00000      43500.00|   16000.00000      16000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0030 801-07119                19.000  m   |      31.50000        598.50|      20.00000        380.00|
  BARRICADE, III-B                        |                            |                            |
0031 802-05701                25.000  m   |      20.00000        500.00|      29.52000        738.00|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0032 802-76025                 1.750  m2  |     156.10000        273.18|      96.88000        169.54|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0033 805-06592               500.000  m   |      30.00000      15000.00|      26.24000      13120.00|
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   568,398.62                                                  ROUTE : 2
     CALL ORDER   : 165                     CONTRACT ID : R -26852-B                   COUNTIES : LAKE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1120685              |
                                          |BUCKO CONSTRUCTION          |WALSH & KELLY               |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 805-86838              2000.000  m   |       2.80000       5600.00|       3.28000       6560.00|
  WIRE, NO. 4 COPPER IN CONDUIT, 1C       |                            |                            |
0035 805-86920                39.000  EACH|      26.60000       1037.40|      15.00000        585.00|
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0036 805-86925                 4.000  EACH|      14.40000         57.60|      20.00000         80.00|
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0037 805-86930                39.000  EACH|      27.60000       1076.40|      15.00000        585.00|
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0038 805-86935                 4.000  EACH|      17.30000         69.20|      20.00000         80.00|
  INSULATING LINK, WATERPROOFED           |                            |                            |
0039 805-98336               440.000  m   |      11.80000       5192.00|      11.48000       5051.20|
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0040 807-02191                 3.000  EACH|     680.00000       2040.00|     550.00000       1650.00|
  HANDHOLE, LIGHTING                      |                            |                            |
0041 807-03738                15.000  EACH|    1920.00000      28800.00|    1760.00000      26400.00|
  LIGHT POLE ASSEMBLY, STREET             |                            |                            |
0042 807-03950                15.000  EACH|    1350.00000      20250.00|    1069.00000      16035.00|
  LUMINAIRE, ORNAMENTAL                   |                            |                            |
0043 807-04653                15.000  EACH|     350.00000       5250.00|     450.00000       6750.00|
  LIGHTING FOUNDATION                     |                            |                            |
0044 807-86810                 1.000  EACH|    3680.00000       3680.00|    2400.00000       2400.00|
  SERVICE POINT, II                       |                            |                            |
0045 807-86910                15.000  EACH|      25.30000        379.50|      25.00000        375.00|
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0046 807-86915                15.000  EACH|      30.50000        457.50|      25.00000        375.00|
  CONNECTOR KIT, FUSED                    |                            |                            |
0047 808-06703               175.000  m   |       1.31000        229.25|       2.10000        367.50|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0048 808-06705                13.000  m   |       2.62000         34.06|       4.15000         53.95|
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0049 808-75245               470.000  m   |       1.31000        615.70|       2.10000        987.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0050 808-75260                45.000  m   |       3.90000        175.50|       6.25000        281.25|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0051 808-75297                14.000  m   |      10.50000        147.00|      12.50000        175.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   568,398.62                                                  ROUTE : 2
     CALL ORDER   : 165                     CONTRACT ID : R -26852-B                   COUNTIES : LAKE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1120685              |
                                          |BUCKO CONSTRUCTION          |WALSH & KELLY               |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 808-75300               205.000  m   |       1.95000        399.75|       3.15000        645.75|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150 mm                  |                            |                            |
0053 808-75320                 3.000  EACH|      45.00000        135.00|      55.00000        165.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0054 808-75325                 2.000  EACH|      55.00000        110.00|      75.00000        150.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0055 808-95933                12.000  m   |      19.00000        228.00|      15.00000        180.00|
  CURB PAINTING, YELLOW                   |                            |                            |
0056 808-97664                 2.000  EACH|      55.00000        110.00|      85.00000        170.00|
  PAVEMENT MESSAGE MARKINGS THERMOPLASTIC,|                            |                            |
   HANDICAP SYMBOL                        |                            |                            |
     SECTION TOTALS                       |             $    568,994.30|             $    570,560.19|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    568,994.30|             $    570,560.19|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  42,161,944.17                                                ROUTE : I-70
     CALL ORDER   : 181                     CONTRACT ID : R -26912-A                   COUNTIES : HENDRICKS       MARION
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/01/04  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0703238
                                                                                                  0703247
                                                                                                  0703238
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   36-2231526     WALSH CONSTR CO OF ILL                                                 $ 27,560,129.00     100.0000%
   2   35-0175870     BERNS CONSTRUCTION COMPANY INC.                                        $ 29,719,017.84     107.8333%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $ 30,287,473.65     109.8959%
   4   35-1139301     E & B PAVING, INC.                                                     $ 31,013,433.18     112.5300%
   5   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $ 32,682,131.14     118.5848%
====================================================================================================================================
                                          |(1) 36-2231526              |(2) 35-0175870              |(3) 35-0918397
                                          |WALSH CONSTR CO. OF ILL     |BERNS CONSTRUCTION COMPANY I|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   FORCE MAIN RELOCATION
                                          |                            |                            |
0001 105-06845                        LUMP|  410000.00000     410000.00|  445000.00000     445000.00|  400000.00000      400000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07570                20.000  MOS |    1715.00000      34300.00|    1325.00000      26500.00|    1900.00000       38000.00
  FIELD OFFICE , FURNITURE AND EQUIPMENT  |                            |                            |
  ONLY                                    |                            |                            |
0003 110-01001                        LUMP| 1400000.00000    1400000.00| 1485950.00000    1485950.00| 1400000.00000     1400000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|  280000.00000     280000.00|  254000.00000     254000.00|  300000.00000      300000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02286                 1.000  EACH|  125000.00000     125000.00|   84495.05000      84495.05|  140000.00000      140000.00
  PRESENT STRUCTURE, REMOVE , STR. NO. 6B |                            |                            |
0006 202-93763                 6.000  EACH|    1200.00000       7200.00|     400.00000       2400.00|    1600.00000        9600.00
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                            |                            |
0007 202-99626                 2.000  EACH|    5500.00000      11000.00|     320.00000        640.00|    6500.00000       13000.00
  FOUNDATION FOR SIGNING, REMOVE          |                            |                            |
0008 203-02000            271431.000  CYS |       4.00000    1085724.00|       5.78000    1568871.18|       7.80000     2117161.80
  EXCAVATION, COMMON                      |                            |                            |
0009 205-06930                13.000  TON |      75.00000        975.00|      44.00000        572.00|      44.00000         572.00
  SPLASHPAD, RIPRAP                       |                            |                            |
0010 205-06931               554.000  TON |      45.00000      24930.00|      26.00000      14404.00|      26.00000       14404.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 205-06933                81.000  EACH|      50.00000       4050.00|      50.00000       4050.00|      52.00000        4212.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
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                                                        TABULATION OF BIDS
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                                          |WALSH CONSTR CO. OF ILL     |BERNS CONSTRUCTION COMPANY I|RIETH RILEY CONSTRUCTION
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 205-06935                 1.000  EACH|       0.01000          0.01|    7700.00000       7700.00|    8000.00000        8000.00
  TEMPORARY SEDIMENT BASIN                |                            |                            |
0014 205-06935                 1.000  EACH|    2000.00000       2000.00|     600.00000        600.00|     600.00000         600.00
  TEMPORARY SEDIMENT BASIN , REMOVE       |                            |                            |
0015 205-06936               714.000  TON |      25.00000      17850.00|      22.00000      15708.00|      22.00000       15708.00
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0016 205-06938               162.000  LFT |      25.00000       4050.00|      12.00000       1944.00|      12.00000        1944.00
  TEMPORARY SLOPE DRAIN                   |                            |                            |
0017 206-51215              2000.000  CYS |      12.00000      24000.00|       9.50000      19000.00|       9.50000       19000.00
  EXCAVATION, X                           |                            |                            |
0018 207-07498            410328.000  SYS |       2.75000    1128402.00|       2.75000    1128402.00|       2.80000     1148918.40
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0019 210-07769              5075.000  SFT |       1.25000       6343.75|       1.80000       9135.00|       1.80000        9135.00
  BOND BREAK, MATERIAL , 1/4 IN.          |                            |                            |
0021 211-07454             47737.000  CYS |      12.00000     572844.00|      12.60000     601486.20|      13.00000      620581.00
  STRUCTURE BACKFILL                      |                            |                            |
0022 301-07448             55616.000  TON |      11.00000     611776.00|      12.65000     703542.40|      11.00000      611776.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0023 302-06464             91875.000  CYS |      22.00000    2021250.00|      24.00000    2205000.00|      27.00000     2480625.00
  SUBBASE FOR PCCP                        |                            |                            |
0024 303-05963              2345.000  CYS |      26.00000      60970.00|      31.00000      72695.00|      26.00000       60970.00
  AGGREGATE , NO. 11, FOR SUBGRADE DRAINS |                            |                            |
0025 303-05963               641.000  CYS |      22.00000      14102.00|      27.00000      17307.00|      28.00000       17948.00
  AGGREGATE , NO. 53, FOR SUBGRADE DRAINS |                            |                            |
0026 304-07489                33.000  TON |     430.60000      14209.80|     300.00000       9900.00|     120.00000        3960.00
  HMA PATCHING, TYPE A                    |                            |                            |
0027 304-07491                30.000  TON |     430.60000      12918.00|     300.00000       9000.00|     130.00000        3900.00
  HMA PATCHING, TYPE C                    |                            |                            |
0028 501-06266                        LUMP|   15000.00000      15000.00|   17000.00000      17000.00|   19000.00000       19000.00
  PROFILOGRAPH, PCCP                      |                            |                            |
0029 501-06325             76774.000  SYS |      28.00000    2149672.00|      26.60000    2042188.40|      28.00000     2149672.00
  QC/QA-PCCP, 14 IN.                      |                            |                            |
0030 501-06325              2302.000  SYS |      55.00000     126610.00|      78.25000     180131.50|      71.00000      163442.00
  QC/QA-PCCP, 14 IN. , REINFORCED         |                            |                            |
0031 501-06326            270399.000  SYS |      28.50000    7706371.50|      26.62000    7198021.38|      25.00000     6759975.00
  QC/QA-PCCP, 15 IN.                      |                            |                            |
0032 501-06914               986.000  SYS |      67.00000      66062.00|      95.25000      93916.50|      82.00000       80852.00
  QC/QA PCCP , 18 IN., REINFORCED         |                            |                            |
0033 502-07744             69889.000  SYS |      10.00000     698890.00|      26.62000    1860445.18|      24.00000     1677336.00
  PRS-PCCP, 15 IN.                        |                            |                            |
0034 503-05240            206925.000  LFT |       6.00000    1241550.00|       6.00000    1241550.00|       6.10000     1262242.50
  D-1 CONTRACTION JOINT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  42,161,944.17                                                ROUTE : I-70
     CALL ORDER   : 181                     CONTRACT ID : R -26912-A                   COUNTIES : HENDRICKS       MARION
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :
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                                          |(1) 36-2231526              |(2) 35-0175870              |(3) 35-0918397
                                          |WALSH CONSTR CO. OF ILL     |BERNS CONSTRUCTION COMPANY I|RIETH RILEY CONSTRUCTION
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 601-01522                 9.000  EACH|    1160.00000      10440.00|    1160.00000      10440.00|    1200.00000       10800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0036 601-03464                 1.000  EACH|      50.00000         50.00|      38.00000         38.00|      40.00000          40.00
  GUARDRAIL, STEEL CURVED TERMINAL END    |                            |                            |
  SECTION                                 |                            |                            |
0037 601-06228                 1.000  EACH|   55025.00000      55025.00|   55025.00000      55025.00|   57000.00000       57000.00
  IMPACT ATTENUATOR, CR, W1, TL-3         |                            |                            |
0038 601-06241                 2.000  EACH|   37400.00000      74800.00|   37400.00000      74800.00|   39000.00000       78000.00
  IMPACT ATTENUATOR, R1, W3, TL-3         |                            |                            |
0039 601-06246                 3.000  EACH|   35050.00000     105150.00|   35050.00000     105150.00|   36000.00000      108000.00
  IMPACT ATTENUATOR, R2, W1, TL-3         |                            |                            |
0040 601-06248                 1.000  EACH|   37500.00000      37500.00|   37500.00000      37500.00|   39000.00000       39000.00
  IMPACT ATTENUATOR, R2, W3, TL-3         |                            |                            |
0041 601-94689                10.000  EACH|    1710.00000      17100.00|    1710.00000      17100.00|    1800.00000       18000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0042 601-99105              4952.000  LFT |       8.30000      41101.60|       8.30000      41101.60|       8.60000       42587.20
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0043 601-99106               603.000  LFT |      13.15000       7929.45|      13.15000       7929.45|      14.00000        8442.00
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING|                            |                            |
0044 602-06639               400.000  LFT |      30.00000      12000.00|       9.15000       3660.00|      25.00000       10000.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0045 602-06646              1000.000  LFT |      15.00000      15000.00|       7.75000       7750.00|      20.00000       20000.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0046 602-06729               938.000  EACH|       6.75000       6331.50|       5.00000       4690.00|       7.30000        6847.40
  BARRIER DELINEATOR                      |                            |                            |
0047 602-06944              8651.000  LFT |      30.00000     259530.00|      34.15000     295431.65|      45.00000      389295.00
  BARRIER, CONCRETE, 33 IN.               |                            |                            |
0048 602-06977              6880.000  LFT |      78.00000     536640.00|     141.15000     971112.00|     160.00000     1100800.00
  BARRIER, CONCRETE, 33 IN., MODIFIED     |                            |                            |
0050 605-06095              2459.000  LFT |       3.50000       8606.50|       6.00000      14754.00|      11.00000       27049.00
  CURB, INTEGRAL, B, CONCRETE             |                            |                            |
0051 605-06120               204.000  LFT |      20.00000       4080.00|      15.00000       3060.00|      25.00000        5100.00
  CURB, CONCRETE                          |                            |                            |
0052 607-06360               347.000  LFT |      35.00000      12145.00|      35.00000      12145.00|      48.00000       16656.00
  PAVED SIDE DITCH, F                     |                            |                            |
0053 616-02320              5081.000  SYS |       1.00000       5081.00|       1.15000       5843.15|       1.20000        6097.20
  GEOTEXTILES                             |                            |                            |
0054 616-02320             32759.000  SYS |       0.59000      19327.81|       0.80000      26207.20|       1.00000       32759.00
  GEOTEXTILES FOR SUBGRADE DRAIN          |                            |                            |
0055 616-05688              1065.000  TON |      20.00000      21300.00|      25.00000      26625.00|      25.00000       26625.00
  RIPRAP, CLASS 1                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  42,161,944.17                                                ROUTE : I-70
     CALL ORDER   : 181                     CONTRACT ID : R -26912-A                   COUNTIES : HENDRICKS       MARION
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                                          |(1) 36-2231526              |(2) 35-0175870              |(3) 35-0918397
                                          |WALSH CONSTR CO. OF ILL     |BERNS CONSTRUCTION COMPANY I|RIETH RILEY CONSTRUCTION
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0056 616-05689               112.000  TON |      20.00000       2240.00|      35.00000       3920.00|      35.00000        3920.00
  RIPRAP, CLASS 2                         |                            |                            |
0057 616-06405              2700.000  TON |      20.00000      54000.00|      24.00000      64800.00|      24.00000       64800.00
  RIPRAP, REVETMENT                       |                            |                            |
0058 621-02770               218.000  SYS |       1.55000        337.90|       1.55000        337.90|       1.60000         348.80
  EROSION CONTROL BLANKET                 |                            |                            |
0059 621-06545                18.000  TON |     352.00000       6336.00|     352.00000       6336.00|     370.00000        6660.00
  FERTILIZER                              |                            |                            |
0060 621-06554              6536.000  LBS |       2.02000      13202.72|       2.02000      13202.72|       2.10000       13725.60
  SEED MIXTURE, U                         |                            |                            |
0061 621-06565                86.000  TON |     378.00000      32508.00|     378.00000      32508.00|     390.00000       33540.00
  MULCHING MATERIAL                       |                            |                            |
0062 621-06567               146.000  MG  |       2.00000        292.00|       2.00000        292.00|       2.10000         306.60
  WATER                                   |                            |                            |
0064 621-06574             29626.000  SYS |       2.45000      72583.70|       2.45000      72583.70|       2.60000       77027.60
  SODDING                                 |                            |                            |
0065 621-07188              1136.000  LFT |       2.50000       2840.00|       2.50000       2840.00|       2.60000        2953.60
  COMPOST FILTER BERM                     |                            |                            |
0066 702-51010               415.000  CYS |     200.00000      83000.00|     315.00000     130725.00|     320.00000      132800.00
  CONCRETE, B, ABOVE FOOTINGS             |                            |                            |
0067 702-51015              4831.000  CYS |     100.00000     483100.00|     125.00000     603875.00|     130.00000      628030.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0068 702-51046               282.000  CYS |     115.00000      32430.00|     100.00000      28200.00|     160.00000       45120.00
  CONCRETE, FOUNDATION SEAL               |                            |                            |
0069 703-51030            347511.000  LBS |       0.36000     125103.96|       0.45000     156379.95|       0.66000      229357.26
  REINFORCING STEEL                       |                            |                            |
0070 703-97936              5544.000  EACH|      22.07000     122356.08|      22.00000     121968.00|      22.00000      121968.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0072 706-05734                11.000  EACH|    1600.00000      17600.00|    1315.00000      14465.00|    1200.00000       13200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0073 706-51025              2730.000  LFT |      52.00000     141960.00|      28.40000      77532.00|      29.00000       79170.00
  CONCRETE, C, RAILING                    |                            |                            |
0074 709-07733                        LUMP|    9664.00000       9664.00|    5600.00000       5600.00|    5600.00000        5600.00
  ANTI-GRAFFITI COAT                      |                            |                            |
0075 709-51821                        LUMP|    6142.50000       6142.50|    7600.00000       7600.00|    7600.00000        7600.00
  SURFACE SEAL                            |                            |                            |
0076 709-98224             15420.000  SFT |       3.64000      56128.80|       3.00000      46260.00|       3.10000       47802.00
  WATERPROOF MEMBRANE                     |                            |                            |
0077 714-01634              1062.000  LFT |     300.00000     318600.00|     315.00000     334530.00|     320.00000      339840.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 7 FT. X 4 FT.                 |                            |                            |
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0078 714-26702               245.000  LFT |     240.00000      58800.00|     255.00000      62475.00|     260.00000       63700.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 6 FT. X 3 FT.                 |                            |                            |
0079 715-04482                 9.000  EACH|     300.00000       2700.00|     780.00000       7020.00|     780.00000        7020.00
  PIPE CONNECTION COLLAR AND PAD          |                            |                            |
0080 715-04612               191.000  LFT |     130.00000      24830.00|     150.00000      28650.00|     150.00000       28650.00
  PIPE , HDPE, 48 IN.                     |                            |                            |
0081 715-04612              4799.000  LFT |      10.34000      49621.66|      10.00000      47990.00|       8.90000       42711.10
  PIPE , SUBGRADE DRAIN OUTLET, 6 IN.     |                            |                            |
0082 715-04612               147.000  LFT |     142.89000      21004.83|      95.00000      13965.00|      95.00000       13965.00
  PIPE , TYPE 1, DEFORMED, MIN. AREA 7.9  |                            |                            |
  SFT.                                    |                            |                            |
0083 715-04612              1065.000  LFT |     196.69000     209474.85|     170.00000     181050.00|     170.00000      181050.00
  PIPE , TYPE 2, CIRCULAR, 78 IN.         |                            |                            |
0084 715-04612             29688.000  LFT |       1.80000      53438.40|       2.00000      59376.00|       1.40000       41563.20
  PIPE , TYPE 4, CIRCULAR, 6 IN.,         |                            |                            |
  SUBGRADE DRAIN                          |                            |                            |
0085 715-04612              2549.000  LFT |      60.28000     153653.72|      60.00000     152940.00|      60.00000      152940.00
  PIPE , TYPE HDPE, 20 IN.                |                            |                            |
0086 715-04629                 3.000  EACH|     340.66000       1021.98|     770.00000       2310.00|     770.00000        2310.00
  PIPE , TEMPORARY PLUG AND COVER         |                            |                            |
0087 715-05024              1267.000  LFT |      39.87000      50515.29|      53.00000      67151.00|      53.00000       67151.00
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                            |                            |
0088 715-05048            106090.000  LFT |       1.66000     176109.40|       1.75000     185657.50|       1.40000      148526.00
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0089 715-05053             13265.000  LFT |      11.11000     147374.15|      10.00000     132650.00|       8.90000      118058.50
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0090 715-05121               114.000  LFT |      20.82000       2373.48|      29.00000       3306.00|      29.00000        3306.00
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            |
0091 715-05127               217.000  LFT |      48.42000      10507.14|      64.00000      13888.00|      64.00000       13888.00
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                            |                            |
0092 715-05133               755.000  LFT |      96.95000      73197.25|      96.00000      72480.00|      96.00000       72480.00
  PIPE, TYPE 1, CIRCULAR, 60 IN.          |                            |                            |
0093 715-05149               916.000  LFT |      16.84000      15425.44|      21.00000      19236.00|      21.00000       19236.00
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0094 715-05151              4414.000  LFT |      16.78000      74066.92|      24.00000     105936.00|      24.00000      105936.00
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0095 715-05152              4737.000  LFT |      20.92000      99098.04|      26.00000     123162.00|      26.00000      123162.00
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0096 715-05154              4510.000  LFT |      30.08000     135660.80|      34.00000     153340.00|      34.00000      153340.00
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            |
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0097 715-05156              1234.000  LFT |      39.11000      48261.74|      43.00000      53062.00|      43.00000       53062.00
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                            |                            |
0098 715-05161               573.000  LFT |      78.93000      45226.89|      74.00000      42402.00|      74.00000       42402.00
  PIPE, TYPE 2, CIRCULAR, 48 IN.          |                            |                            |
0099 715-05162               428.000  LFT |      97.26000      41627.28|      87.00000      37236.00|      87.00000       37236.00
  PIPE, TYPE 2, CIRCULAR, 54 IN.          |                            |                            |
0100 715-05163              1484.000  LFT |     117.54000     174429.36|     137.00000     203308.00|     140.00000      207760.00
  PIPE, TYPE 2, CIRCULAR, 60 IN.          |                            |                            |
0101 715-05165              1210.000  LFT |     179.08000     216686.80|     180.00000     217800.00|     180.00000      217800.00
  PIPE, TYPE 2, CIRCULAR, 72 IN.          |                            |                            |
0102 715-05249               180.000  LFT |     103.25000      18585.00|     174.00000      31320.00|     170.00000       30600.00
  PIPE, TYPE 1, DEFORMED, MIN. AREA 18.1  |                            |                            |
  SFT.                                    |                            |                            |
0103 715-05422              8358.000  LFT |      46.51000     388730.58|      48.00000     401184.00|      54.00000      451332.00
  PIPE, SLOTTED DRAIN, 12 IN.             |                            |                            |
0104 715-06358                 6.000  EACH|     871.84000       5231.04|    2000.00000      12000.00|    2000.00000       12000.00
  CONCRETE ANCHOR, 78 IN.                 |                            |                            |
0105 715-26751                 1.000  EACH|    6350.83000       6350.83|    6000.00000       6000.00|    6000.00000        6000.00
  GRATED BOX END SECTION, II, 6:1, 42 IN. |                            |                            |
  X 29 IN.                                |                            |                            |
0106 715-26763                 1.000  EACH|   11190.01000      11190.01|   16000.00000      16000.00|   16000.00000       16000.00
  GRATED BOX END SECTION, II, 10:1, 71 IN.|                            |                            |
   X 47 IN.                               |                            |                            |
0107 715-46040                 1.000  EACH|     750.00000        750.00|    1020.00000       1020.00|    1000.00000        1000.00
  PIPE END SECTION, 36 IN.                |                            |                            |
0109 718-06528                44.000  EACH|     740.00000      32560.00|     400.00000      17600.00|     570.00000       25080.00
  OUTLET PROTECTOR, 1                     |                            |                            |
0110 718-06529                 1.000  EACH|     800.00000        800.00|     475.00000        475.00|     520.00000         520.00
  OUTLET PROTECTOR, 2                     |                            |                            |
0111 718-06531                12.000  EACH|     800.00000       9600.00|     300.00000       3600.00|     470.00000        5640.00
  OUTLET PROTECTOR, 3                     |                            |                            |
0112 718-06532              9900.000  LFT |       1.00000       9900.00|       0.90000       8910.00|       0.94000        9306.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0113 718-52610             11758.000  CYS |      22.33000     262556.14|      28.00000     329224.00|      26.00000      305708.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0114 718-99153             57001.000  SYS |       5.00000     285005.00|       0.80000      45600.80|       1.00000       57001.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0115 720-01059                 1.000  EACH|    7470.23000       7470.23|   13600.00000      13600.00|   14000.00000       14000.00
  MANHOLE, E4, DROP                       |                            |                            |
0116 720-06607                19.000  EACH|    1119.31000      21266.89|    1250.00000      23750.00|     910.00000       17290.00
  SLOTTED DRAIN CLEANOUT PORT, TYPE II    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  42,161,944.17                                                ROUTE : I-70
     CALL ORDER   : 181                     CONTRACT ID : R -26912-A                   COUNTIES : HENDRICKS       MARION
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 36-2231526              |(2) 35-0175870              |(3) 35-0918397
                                          |WALSH CONSTR CO. OF ILL     |BERNS CONSTRUCTION COMPANY I|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0117 720-06607                 9.000  EACH|    1220.08000      10980.72|    1300.00000      11700.00|    1000.00000        9000.00
  SLOTTED DRAIN CLEANOUT PORT, TYPE II,   |                            |                            |
  MODIFIED                                |                            |                            |
0118 720-07301                 3.000  EACH|    1682.15000       5046.45|    3350.00000      10050.00|    3400.00000       10200.00
  INLET TYPE HA                           |                            |                            |
0119 720-44000                 5.000  EACH|     563.83000       2819.15|     550.00000       2750.00|     550.00000        2750.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0120 720-45041                 4.000  EACH|    2207.38000       8829.52|    3350.00000      13400.00|    3400.00000       13600.00
  INLET, H5                               |                            |                            |
0121 720-45042                28.000  EACH|    1755.53000      49154.84|    3350.00000      93800.00|    3400.00000       95200.00
  INLET, HA5 , MODIFIED                   |                            |                            |
0122 720-45042                12.000  EACH|    2868.33000      34419.96|    4850.00000      58200.00|    5200.00000       62400.00
  INLET, HA5 , WITH SLOTTED DRAIN,        |                            |                            |
  MODIFIED                                |                            |                            |
0123 720-45065                17.000  EACH|    3180.78000      54073.26|    2350.00000      39950.00|    2400.00000       40800.00
  INLET, N12                              |                            |                            |
0124 720-45066                 4.000  EACH|    3180.78000      12723.12|    2820.00000      11280.00|    2800.00000       11200.00
  INLET, N12, MODIFIED                    |                            |                            |
0125 720-45141                27.000  EACH|    2611.49000      70510.23|    3685.00000      99495.00|    3700.00000       99900.00
  INLET, H5, MODIFIED                     |                            |                            |
0126 720-45410                 4.000  EACH|    2138.94000       8555.76|    1750.00000       7000.00|    1800.00000        7200.00
  MANHOLE, C4                             |                            |                            |
0127 720-45415                 6.000  EACH|    2855.48000      17132.88|    6875.00000      41250.00|    6900.00000       41400.00
  MANHOLE, D4                             |                            |                            |
0128 720-45416                 6.000  EACH|    6605.48000      39632.88|    9610.00000      57660.00|    9600.00000       57600.00
  MANHOLE, E4                             |                            |                            |
0129 720-45425                15.000  EACH|    8755.83000     131337.45|   11900.00000     178500.00|   12000.00000      180000.00
  MANHOLE, F4                             |                            |                            |
0130 720-91973                 9.000  EACH|    3232.19000      29089.71|    3040.00000      27360.00|    3000.00000       27000.00
  MANHOLE, H4                             |                            |                            |
0131 720-92025                 1.000  EACH|    3035.48000       3035.48|    7115.00000       7115.00|    7100.00000        7100.00
  MANHOLE, D2                             |                            |                            |
0132 720-92025                 1.000  EACH|    3430.48000       3430.48|    7580.00000       7580.00|    7600.00000        7600.00
  MANHOLE, D2 , DROP, MODIFIED            |                            |                            |
0133 720-94906                 3.000  EACH|    1397.54000       4192.62|    2000.00000       6000.00|    2000.00000        6000.00
  INLET, X5                               |                            |                            |
0135 720-94906                61.000  EACH|    1463.20000      89255.20|    2215.00000     135115.00|    2200.00000      134200.00
  INLET, X5 , MODIFIED                    |                            |                            |
0136 720-98068                 2.000  EACH|    6017.14000      12034.28|    9985.00000      19970.00|   10000.00000       20000.00
  MANHOLE, E2                             |                            |                            |
0137 728-98377                        LUMP|   11100.70000      11100.70|   10300.00000      10300.00|   10000.00000       10000.00
  MASONRY COATING                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  42,161,944.17                                                ROUTE : I-70
     CALL ORDER   : 181                     CONTRACT ID : R -26912-A                   COUNTIES : HENDRICKS       MARION
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 36-2231526              |(2) 35-0175870              |(3) 35-0918397
                                          |WALSH CONSTR CO. OF ILL     |BERNS CONSTRUCTION COMPANY I|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0138 732-04985                 1.000  EACH|    5300.00000       5300.00|    3150.00000       3150.00|    4100.00000        4100.00
  VAULT , ATMS                            |                            |                            |
0139 801-06202                96.000  LFT |      12.00000       1152.00|      29.10000       2793.60|      49.00000        4704.00
  TEMPORARY PANEL SIGN SUPPORTS           |                            |                            |
0140 801-06203              1482.000  LFT |       1.00000       1482.00|       0.10000        148.20|       0.10000         148.20
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0141 801-06586               452.000  LFT |       1.00000        452.00|       0.20000         90.40|       0.21000          94.92
  TEMPORARY PAVEMENT MARKING, 8 IN.       |                            |                            |
0142 801-06640                 8.000  EACH|     134.00000       1072.00|     134.00000       1072.00|     160.00000        1280.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0143 801-06640                 5.000  EACH|     300.00000       1500.00|     155.00000        775.00|     160.00000         800.00
  CONSTRUCTION SIGN, A , LEAVE IN PLACE   |                            |                            |
0144 801-06775                        LUMP|   32013.49000      32013.49|  174400.00000     174400.00|    8100.00000        8100.00
  MAINTAINING TRAFFIC                     |                            |                            |
0145 801-95580              1800.000  LFT |       9.56000      17208.00|      22.80000      41040.00|      25.00000       45000.00
  TEMPORARY CONCRETE BARRIER, LEAVE IN    |                            |                            |
  PLACE                                   |                            |                            |
0146 802-03821                 4.000  EACH|     400.00000       1600.00|     220.00000        880.00|     290.00000        1160.00
  SIGN, SHEET WITH LEGEND                 |                            |                            |
0147 802-07158                 2.000  EACH|   14777.67000      29555.34|    6950.00000      13900.00|    4600.00000        9200.00
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            |
  FOUNDATION, I , MODIFIED                |                            |                            |
0148 802-07271                 1.000  EACH|   10710.68000      10710.68|    8500.00000       8500.00|    9500.00000        9500.00
  BOX TRUSS SIGN FOUNDATION, V-A          |                            |                            |
0149 802-07272                 2.000  EACH|   11672.12000      23344.24|    8020.00000      16040.00|    9500.00000       19000.00
  BOX TRUSS SIGN FOUNDATION, V-B ,        |                            |                            |
  MODIFIED                                |                            |                            |
0150 802-07282                 3.000  EACH|   11708.74000      35126.22|    8000.00000      24000.00|    9000.00000       27000.00
  BOX TRUSS SIGN FOUNDATION, VI-B ,       |                            |                            |
  MODIFIED                                |                            |                            |
0151 802-97059                 2.000  EACH|    1240.00000       2480.00|     560.00000       1120.00|    1200.00000        2400.00
  SIGN AND SUPPORTS, WIDE FLANGE, RESET   |                            |                            |
0153 805-06592             23157.000  LFT |      10.80000     250095.60|      11.00000     254727.00|      10.00000      231570.00
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |
0154 805-06595              1494.000  LFT |       8.90000      13296.60|       5.10000       7619.40|       8.40000       12549.60
  CONDUIT, PVC, 2 IN. , IN TRENCH         |                            |                            |
0155 805-06600              7229.000  LFT |      19.40000     140242.60|      15.50000     112049.50|      24.00000      173496.00
  CONDUIT, PVC, 3 IN. , CONCRETE ENCASED  |                            |                            |
0156 805-07759              1088.000  LFT |      88.00000      95744.00|      61.20000      66585.60|      62.00000       67456.00
  DUCTBANK, 6-WAY, 6 IN. DIA.             |                            |                            |
0157 805-86900                76.000  EACH|     980.00000      74480.00|     460.00000      34960.00|     430.00000       32680.00
  JUNCTION BOX , LIGHTING, 12 IN. X 12 IN.|                            |                            |
   X 12 IN.                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  42,161,944.17                                                ROUTE : I-70
     CALL ORDER   : 181                     CONTRACT ID : R -26912-A                   COUNTIES : HENDRICKS       MARION
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 36-2231526              |(2) 35-0175870              |(3) 35-0918397
                                          |WALSH CONSTR CO. OF ILL     |BERNS CONSTRUCTION COMPANY I|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0158 805-86900                10.000  EACH|     980.00000       9800.00|     310.00000       3100.00|     390.00000        3900.00
  JUNCTION BOX , LIGHTING, 12" X 12" X 6" |                            |                            |
0159 805-95568               702.000  LFT |      21.00000      14742.00|      17.00000      11934.00|      30.00000       21060.00
  CONDUIT, PVC, 4 IN. , MULTI-CELL,       |                            |                            |
  CONCRETE ENCASED                        |                            |                            |
0160 805-95568               479.000  LFT |      12.40000       5939.60|      10.50000       5029.50|      25.00000       11975.00
  CONDUIT, PVC, 4 IN. , MULTI-CELL, IN    |                            |                            |
  TRENCH                                  |                            |                            |
0161 805-96014               807.000  LFT |       3.00000       2421.00|       4.00000       3228.00|       5.20000        4196.40
  SAW CUT, FULL DEPTH                     |                            |                            |
0162 807-02191                10.000  EACH|     940.00000       9400.00|     500.00000       5000.00|     750.00000        7500.00
  HANDHOLE, LIGHTING                      |                            |                            |
0163 807-04653                59.000  EACH|    1695.27000     100020.93|     420.00000      24780.00|    1000.00000       59000.00
  LIGHTING FOUNDATION , CONCRETE MEDIAN   |                            |                            |
  WALL, WITH GROUNDING                    |                            |                            |
0164 807-78590                61.000  EACH|     870.00000      53070.00|     680.00000      41480.00|     750.00000       45750.00
  HANDHOLE , ATMS                         |                            |                            |
0165 808-06716               797.000  LFT |       2.00000       1594.00|       0.39000        310.83|       0.41000         326.77
  LINE, REMOVE                            |                            |                            |
0166 603-03829               776.000  LFT |      13.40000      10398.40|      13.40000      10398.40|      14.00000       10864.00
  FENCE , SECURITY, RESET                 |                            |                            |
0167 621-01004                 2.000  EACH|     450.00000        900.00|     275.00000        550.00|     290.00000         580.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0169 205-06935                 1.000  EACH|    4957.08000       4957.08|    7000.00000       7000.00|    3500.00000        3500.00
  TEMPORARY SEDIMENT BASIN , INSTALLED    |                            |                            |
0170 210-07804                 1.000  EACH|  151300.00000     151300.00|   98890.00000      98890.00|   90000.00000       90000.00
  AUTOMATIC TRAFFIC RECORDER STATION      |                            |                            |
0171 802-74046                 1.000  EACH|     530.00000        530.00|     200.00000        200.00|     330.00000         330.00
  SIGN ASSEMBLY, U CHANNEL POSTS, RELOCATE|                            |                            |
0172 205-07802                16.000  MOS |    2600.00000      41600.00|    5000.00000      80000.00|    2300.00000       36800.00
  EROSION CONTROL , MAINTAINED            |                            |                            |
0173 108-01614                        LUMP|    7750.00000       7750.00|    7500.00000       7500.00|   13000.00000       13000.00
  PARTNERING OVERHEAD                     |                            |                            |
0174 210-07805              2925.000  LFT |       3.25000       9506.25|       4.00000      11700.00|       4.00000       11700.00
  WATERSTOP , TYPE RX                     |                            |                            |
0175 715-04612               165.000  LFT |      50.00000       8250.00|     180.00000      29700.00|     190.00000       31350.00
  PIPE , CASING, 30 IN.                   |                            |                            |
0176 501-06727                        LUMP|   15000.00000      15000.00|   15000.00000      15000.00|    5300.00000        5300.00
  CORING, PCCP                            |                            |                            |
0177 202-02241               230.000  LFT |       7.00000       1610.00|       1.50000        345.00|       3.10000         713.00
  GUARDRAIL, REMOVE                       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/25/03
                                                                                                                   PAGE : 181 -10
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  42,161,944.17                                                ROUTE : I-70
     CALL ORDER   : 181                     CONTRACT ID : R -26912-A                   COUNTIES : HENDRICKS       MARION
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 36-2231526              |(2) 35-0175870              |(3) 35-0918397
                                          |WALSH CONSTR CO. OF ILL     |BERNS CONSTRUCTION COMPANY I|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0178 206-51230              8316.000  CYS |      12.00000      99792.00|      10.00000      83160.00|      13.00000      108108.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0179 210-07807                80.000  MOS |     115.11000       9208.80|     100.00000       8000.00|     500.00000       40000.00
  TEMPORARY SEDIMENT BASIN, MAINTAINED    |                            |                            |
0180 802-07282                 1.000  EACH|   15414.76000      15414.76|    6840.00000       6840.00|   10000.00000       10000.00
  BOX TRUSS SIGN FOUNDATION, VI-B ,       |                            |                            |
  MODIFIED, SPECIAL                       |                            |                            |
     SECTION TOTALS                       |             $ 27,560,129.00|             $ 29,719,017.84|                $ 30,287,473.65
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 27,560,129.00|             $ 29,719,017.84|                $ 30,287,473.65
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  42,161,944.17                                                ROUTE : I-70
     CALL ORDER   : 181                     CONTRACT ID : R -26912-A                   COUNTIES : HENDRICKS       MARION
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-1917625              |
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   FORCE MAIN RELOCATION
                                          |                            |                            |
0001 105-06845                        LUMP|  339133.77000     339133.77|  391742.00000     391742.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07570                20.000  MOS |     729.00000      14580.00|    3975.15000      79503.00|
  FIELD OFFICE , FURNITURE AND EQUIPMENT  |                            |                            |
  ONLY                                    |                            |                            |
0003 110-01001                        LUMP| 1550671.66000    1550671.66| 1402328.00000    1402328.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|  310134.33000     310134.33|  127350.08000     127350.08|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02286                 1.000  EACH|   90617.03000      90617.03|   75241.68000      75241.68|
  PRESENT STRUCTURE, REMOVE , STR. NO. 6B |                            |                            |
0006 202-93763                 6.000  EACH|    1581.68000       9490.08|     412.36000       2474.16|
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                            |                            |
0007 202-99626                 2.000  EACH|    6630.00000      13260.00|     329.89000        659.78|
  FOUNDATION FOR SIGNING, REMOVE          |                            |                            |
0008 203-02000            271431.000  CYS |       6.91000    1875588.21|       6.53000    1772444.43|
  EXCAVATION, COMMON                      |                            |                            |
0009 205-06930                13.000  TON |      44.88000        583.44|      61.00000        793.00|
  SPLASHPAD, RIPRAP                       |                            |                            |
0010 205-06931               554.000  TON |      26.52000      14692.08|      32.00000      17728.00|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 205-06933                81.000  EACH|      51.00000       4131.00|      51.55000       4175.55|
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0012 205-06935                 1.000  EACH|    7854.00000       7854.00|    3100.00000       3100.00|
  TEMPORARY SEDIMENT BASIN                |                            |                            |
0014 205-06935                 1.000  EACH|     612.00000        612.00|    2700.00000       2700.00|
  TEMPORARY SEDIMENT BASIN , REMOVE       |                            |                            |
0015 205-06936               714.000  TON |      22.44000      16022.16|      44.00000      31416.00|
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0016 205-06938               162.000  LFT |      12.24000       1982.88|      65.00000      10530.00|
  TEMPORARY SLOPE DRAIN                   |                            |                            |
0017 206-51215              2000.000  CYS |       9.69000      19380.00|      11.01000      22020.00|
  EXCAVATION, X                           |                            |                            |
0018 207-07498            410328.000  SYS |       3.11000    1276120.08|       3.50000    1436148.00|
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0019 210-07769              5075.000  SFT |       1.20000       6090.00|       1.20000       6090.00|
  BOND BREAK, MATERIAL , 1/4 IN.          |                            |                            |
0021 211-07454             47737.000  CYS |      15.13000     722260.81|      15.90000     759018.30|
  STRUCTURE BACKFILL                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  42,161,944.17                                                ROUTE : I-70
     CALL ORDER   : 181                     CONTRACT ID : R -26912-A                   COUNTIES : HENDRICKS       MARION
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-1917625              |
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 301-07448             55616.000  TON |      12.18000     677402.88|      10.48000     582855.68|
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0023 302-06464             91875.000  CYS |      23.64000    2171925.00|      24.32000    2234400.00|
  SUBBASE FOR PCCP                        |                            |                            |
0024 303-05963              2345.000  CYS |      31.62000      74148.90|      25.41000      59586.45|
  AGGREGATE , NO. 11, FOR SUBGRADE DRAINS |                            |                            |
0025 303-05963               641.000  CYS |      27.54000      17653.14|      22.96000      14717.36|
  AGGREGATE , NO. 53, FOR SUBGRADE DRAINS |                            |                            |
0026 304-07489                33.000  TON |     245.00000       8085.00|     175.00000       5775.00|
  HMA PATCHING, TYPE A                    |                            |                            |
0027 304-07491                30.000  TON |     245.00000       7350.00|     190.00000       5700.00|
  HMA PATCHING, TYPE C                    |                            |                            |
0028 501-06266                        LUMP|   19978.25000      19978.25|   51545.00000      51545.00|
  PROFILOGRAPH, PCCP                      |                            |                            |
0029 501-06325             76774.000  SYS |      27.13000    2082878.62|      25.77000    1978465.98|
  QC/QA-PCCP, 14 IN.                      |                            |                            |
0030 501-06325              2302.000  SYS |      81.15000     186807.30|      67.01000     154257.02|
  QC/QA-PCCP, 14 IN. , REINFORCED         |                            |                            |
0031 501-06326            270399.000  SYS |      26.63000    7200725.37|      27.58000    7457604.42|
  QC/QA-PCCP, 15 IN.                      |                            |                            |
0032 501-06914               986.000  SYS |     113.47000     111881.42|      77.32000      76237.52|
  QC/QA PCCP , 18 IN., REINFORCED         |                            |                            |
0033 502-07744             69889.000  SYS |      26.63000    1861144.07|      29.90000    2089681.10|
  PRS-PCCP, 15 IN.                        |                            |                            |
0034 503-05240            206925.000  LFT |       6.93000    1433990.25|       7.22000    1493998.50|
  D-1 CONTRACTION JOINT                   |                            |                            |
0035 601-01522                 9.000  EACH|    1183.20000      10648.80|    1195.84000      10762.56|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0036 601-03464                 1.000  EACH|      38.76000         38.76|      39.17000         39.17|
  GUARDRAIL, STEEL CURVED TERMINAL END    |                            |                            |
  SECTION                                 |                            |                            |
0037 601-06228                 1.000  EACH|   56125.50000      56125.50|   58379.31000      58379.31|
  IMPACT ATTENUATOR, CR, W1, TL-3         |                            |                            |
0038 601-06241                 2.000  EACH|   38148.00000      76296.00|   40209.70000      80419.40|
  IMPACT ATTENUATOR, R1, W3, TL-3         |                            |                            |
0039 601-06246                 3.000  EACH|   35751.00000     107253.00|   37787.09000     113361.27|
  IMPACT ATTENUATOR, R2, W1, TL-3         |                            |                            |
0040 601-06248                 1.000  EACH|   38250.00000      38250.00|   40312.79000      40312.79|
  IMPACT ATTENUATOR, R2, W3, TL-3         |                            |                            |
0041 601-94689                10.000  EACH|    1744.20000      17442.00|    1762.84000      17628.40|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
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0042 601-99105              4952.000  LFT |       8.47000      41943.44|       8.56000      42389.12|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0043 601-99106               603.000  LFT |      13.41000       8086.23|      13.56000       8176.68|
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING|                            |                            |
0044 602-06639               400.000  LFT |       8.89000       3556.00|      32.25000      12900.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0045 602-06646              1000.000  LFT |       7.55000       7550.00|      27.24000      27240.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0046 602-06729               938.000  EACH|       6.89000       6462.82|       8.35000       7832.30|
  BARRIER DELINEATOR                      |                            |                            |
0047 602-06944              8651.000  LFT |      33.66000     291192.66|      55.90000     483590.90|
  BARRIER, CONCRETE, 33 IN.               |                            |                            |
0048 602-06977              6880.000  LFT |     139.86000     962236.80|     188.99000    1300251.20|
  BARRIER, CONCRETE, 33 IN., MODIFIED     |                            |                            |
0050 605-06095              2459.000  LFT |       8.50000      20901.50|      12.37000      30417.83|
  CURB, INTEGRAL, B, CONCRETE             |                            |                            |
0051 605-06120               204.000  LFT |      20.00000       4080.00|      30.69000       6260.76|
  CURB, CONCRETE                          |                            |                            |
0052 607-06360               347.000  LFT |      54.04000      18751.88|      55.07000      19109.29|
  PAVED SIDE DITCH, F                     |                            |                            |
0053 616-02320              5081.000  SYS |       1.17000       5944.77|       2.25000      11432.25|
  GEOTEXTILES                             |                            |                            |
0054 616-02320             32759.000  SYS |       0.82000      26862.38|       1.03000      33741.77|
  GEOTEXTILES FOR SUBGRADE DRAIN          |                            |                            |
0055 616-05688              1065.000  TON |      25.50000      27157.50|      31.50000      33547.50|
  RIPRAP, CLASS 1                         |                            |                            |
0056 616-05689               112.000  TON |      35.70000       3998.40|      39.00000       4368.00|
  RIPRAP, CLASS 2                         |                            |                            |
0057 616-06405              2700.000  TON |      24.48000      66096.00|      25.00000      67500.00|
  RIPRAP, REVETMENT                       |                            |                            |
0058 621-02770               218.000  SYS |       1.58000        344.44|       1.80000        392.40|
  EROSION CONTROL BLANKET                 |                            |                            |
0059 621-06545                18.000  TON |     359.04000       6462.72|     563.00000      10134.00|
  FERTILIZER                              |                            |                            |
0060 621-06554              6536.000  LBS |       2.06000      13464.16|       3.40000      22222.40|
  SEED MIXTURE, U                         |                            |                            |
0061 621-06565                86.000  TON |     385.56000      33158.16|     430.00000      36980.00|
  MULCHING MATERIAL                       |                            |                            |
0062 621-06567               146.000  MG  |       2.04000        297.84|       2.06000        300.76|
  WATER                                   |                            |                            |
0064 621-06574             29626.000  SYS |       2.50000      74065.00|       2.60000      77027.60|
  SODDING                                 |                            |                            |
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0065 621-07188              1136.000  LFT |       2.55000       2896.80|       3.10000       3521.60|
  COMPOST FILTER BERM                     |                            |                            |
0066 702-51010               415.000  CYS |     187.41000      77775.15|     250.13000     103803.95|
  CONCRETE, B, ABOVE FOOTINGS             |                            |                            |
0067 702-51015              4831.000  CYS |     128.51000     620831.81|     184.76000     892575.56|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0068 702-51046               282.000  CYS |     165.99000      46809.18|     174.47000      49200.54|
  CONCRETE, FOUNDATION SEAL               |                            |                            |
0069 703-51030            347511.000  LBS |       0.67000     232832.37|       0.54000     187655.94|
  REINFORCING STEEL                       |                            |                            |
0070 703-97936              5544.000  EACH|      19.29000     106943.76|      21.49000     119140.56|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0072 706-05734                11.000  EACH|    1220.83000      13429.13|    1366.85000      15035.35|
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0073 706-51025              2730.000  LFT |      27.95000      76303.50|      50.12000     136827.60|
  CONCRETE, C, RAILING                    |                            |                            |
0074 709-07733                        LUMP|    5490.72000       5490.72|    8443.07000       8443.07|
  ANTI-GRAFFITI COAT                      |                            |                            |
0075 709-51821                        LUMP|    7399.46000       7399.46|    5065.84000       5065.84|
  SURFACE SEAL                            |                            |                            |
0076 709-98224             15420.000  SFT |       3.16000      48727.20|       5.44000      83884.80|
  WATERPROOF MEMBRANE                     |                            |                            |
0077 714-01634              1062.000  LFT |     335.58000     356385.96|     530.00000     562860.00|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 7 FT. X 4 FT.                 |                            |                            |
0078 714-26702               245.000  LFT |     284.58000      69722.10|     430.00000     105350.00|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 6 FT. X 3 FT.                 |                            |                            |
0079 715-04482                 9.000  EACH|     795.60000       7160.40|     590.00000       5310.00|
  PIPE CONNECTION COLLAR AND PAD          |                            |                            |
0080 715-04612               191.000  LFT |     153.00000      29223.00|      65.00000      12415.00|
  PIPE , HDPE, 48 IN.                     |                            |                            |
0081 715-04612              4799.000  LFT |      10.20000      48949.80|       8.76000      42039.24|
  PIPE , SUBGRADE DRAIN OUTLET, 6 IN.     |                            |                            |
0082 715-04612               147.000  LFT |      96.90000      14244.30|     125.00000      18375.00|
  PIPE , TYPE 1, DEFORMED, MIN. AREA 7.9  |                            |                            |
  SFT.                                    |                            |                            |
0083 715-04612              1065.000  LFT |     173.40000     184671.00|     357.00000     380205.00|
  PIPE , TYPE 2, CIRCULAR, 78 IN.         |                            |                            |
0084 715-04612             29688.000  LFT |       2.04000      60563.52|       1.35000      40078.80|
  PIPE , TYPE 4, CIRCULAR, 6 IN.,         |                            |                            |
  SUBGRADE DRAIN                          |                            |                            |
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0085 715-04612              2549.000  LFT |      61.20000     155998.80|     114.82000     292676.18|
  PIPE , TYPE HDPE, 20 IN.                |                            |                            |
0086 715-04629                 3.000  EACH|     785.40000       2356.20|     630.00000       1890.00|
  PIPE , TEMPORARY PLUG AND COVER         |                            |                            |
0087 715-05024              1267.000  LFT |      54.06000      68494.02|      62.70000      79440.90|
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                            |                            |
0088 715-05048            106090.000  LFT |       1.79000     189901.10|       1.35000     143221.50|
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0089 715-05053             13265.000  LFT |      10.20000     135303.00|       8.76000     116201.40|
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0090 715-05121               114.000  LFT |      29.58000       3372.12|      39.00000       4446.00|
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            |
0091 715-05127               217.000  LFT |      65.28000      14165.76|      79.00000      17143.00|
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                            |                            |
0092 715-05133               755.000  LFT |      97.92000      73929.60|      95.00000      71725.00|
  PIPE, TYPE 1, CIRCULAR, 60 IN.          |                            |                            |
0093 715-05149               916.000  LFT |      21.42000      19620.72|      19.00000      17404.00|
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0094 715-05151              4414.000  LFT |      24.48000     108054.72|      21.50000      94901.00|
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0095 715-05152              4737.000  LFT |      26.52000     125625.24|      25.50000     120793.50|
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0096 715-05154              4510.000  LFT |      34.68000     156406.80|      33.70000     151987.00|
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            |
0097 715-05156              1234.000  LFT |      43.86000      54123.24|      46.00000      56764.00|
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                            |                            |
0098 715-05161               573.000  LFT |      75.48000      43250.04|      76.00000      43548.00|
  PIPE, TYPE 2, CIRCULAR, 48 IN.          |                            |                            |
0099 715-05162               428.000  LFT |      88.74000      37980.72|      84.00000      35952.00|
  PIPE, TYPE 2, CIRCULAR, 54 IN.          |                            |                            |
0100 715-05163              1484.000  LFT |     139.74000     207374.16|     205.00000     304220.00|
  PIPE, TYPE 2, CIRCULAR, 60 IN.          |                            |                            |
0101 715-05165              1210.000  LFT |     183.60000     222156.00|     288.00000     348480.00|
  PIPE, TYPE 2, CIRCULAR, 72 IN.          |                            |                            |
0102 715-05249               180.000  LFT |     177.48000      31946.40|     125.00000      22500.00|
  PIPE, TYPE 1, DEFORMED, MIN. AREA 18.1  |                            |                            |
  SFT.                                    |                            |                            |
0103 715-05422              8358.000  LFT |      53.04000     443308.32|      52.00000     434616.00|
  PIPE, SLOTTED DRAIN, 12 IN.             |                            |                            |
0104 715-06358                 6.000  EACH|    2040.00000      12240.00|    3380.00000      20280.00|
  CONCRETE ANCHOR, 78 IN.                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/25/03
                                                                                                                   PAGE : 181 -16
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  42,161,944.17                                                ROUTE : I-70
     CALL ORDER   : 181                     CONTRACT ID : R -26912-A                   COUNTIES : HENDRICKS       MARION
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-1917625              |
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0105 715-26751                 1.000  EACH|    6120.00000       6120.00|    9380.00000       9380.00|
  GRATED BOX END SECTION, II, 6:1, 42 IN. |                            |                            |
  X 29 IN.                                |                            |                            |
0106 715-26763                 1.000  EACH|   16320.00000      16320.00|   23000.00000      23000.00|
  GRATED BOX END SECTION, II, 10:1, 71 IN.|                            |                            |
   X 47 IN.                               |                            |                            |
0107 715-46040                 1.000  EACH|    1040.40000       1040.40|     630.00000        630.00|
  PIPE END SECTION, 36 IN.                |                            |                            |
0109 718-06528                44.000  EACH|     615.06000      27062.64|     567.00000      24948.00|
  OUTLET PROTECTOR, 1                     |                            |                            |
0110 718-06529                 1.000  EACH|     553.86000        553.86|     515.45000        515.45|
  OUTLET PROTECTOR, 2                     |                            |                            |
0111 718-06531                12.000  EACH|     523.26000       6279.12|     463.91000       5566.92|
  OUTLET PROTECTOR, 3                     |                            |                            |
0112 718-06532              9900.000  LFT |       0.92000       9108.00|       0.93000       9207.00|
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0113 718-52610             11758.000  CYS |      28.56000     335808.48|      25.51000     299946.58|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0114 718-99153             57001.000  SYS |       0.82000      46740.82|       1.03000      58711.03|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0115 720-01059                 1.000  EACH|   13872.00000      13872.00|   45100.00000      45100.00|
  MANHOLE, E4, DROP                       |                            |                            |
0116 720-06607                19.000  EACH|    1224.00000      23256.00|    1190.00000      22610.00|
  SLOTTED DRAIN CLEANOUT PORT, TYPE II    |                            |                            |
0117 720-06607                 9.000  EACH|    1530.00000      13770.00|    1190.00000      10710.00|
  SLOTTED DRAIN CLEANOUT PORT, TYPE II,   |                            |                            |
  MODIFIED                                |                            |                            |
0118 720-07301                 3.000  EACH|    3417.00000      10251.00|    2760.00000       8280.00|
  INLET TYPE HA                           |                            |                            |
0119 720-44000                 5.000  EACH|     561.00000       2805.00|     260.00000       1300.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0120 720-45041                 4.000  EACH|    3417.00000      13668.00|    2820.00000      11280.00|
  INLET, H5                               |                            |                            |
0121 720-45042                28.000  EACH|    3417.00000      95676.00|    2890.00000      80920.00|
  INLET, HA5 , MODIFIED                   |                            |                            |
0122 720-45042                12.000  EACH|    3417.00000      41004.00|    2900.00000      34800.00|
  INLET, HA5 , WITH SLOTTED DRAIN,        |                            |                            |
  MODIFIED                                |                            |                            |
0123 720-45065                17.000  EACH|    2397.00000      40749.00|    2390.00000      40630.00|
  INLET, N12                              |                            |                            |
0124 720-45066                 4.000  EACH|    2876.40000      11505.60|    2650.00000      10600.00|
  INLET, N12, MODIFIED                    |                            |                            |
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0125 720-45141                27.000  EACH|    3758.70000     101484.90|    2892.00000      78084.00|
  INLET, H5, MODIFIED                     |                            |                            |
0126 720-45410                 4.000  EACH|    1785.00000       7140.00|    3000.00000      12000.00|
  MANHOLE, C4                             |                            |                            |
0127 720-45415                 6.000  EACH|    7012.50000      42075.00|    4700.00000      28200.00|
  MANHOLE, D4                             |                            |                            |
0128 720-45416                 6.000  EACH|    9807.30000      58843.80|   10180.00000      61080.00|
  MANHOLE, E4                             |                            |                            |
0129 720-45425                15.000  EACH|   12138.00000     182070.00|   13200.00000     198000.00|
  MANHOLE, F4                             |                            |                            |
0130 720-91973                 9.000  EACH|    3100.80000      27907.20|    4700.00000      42300.00|
  MANHOLE, H4                             |                            |                            |
0131 720-92025                 1.000  EACH|    7257.30000       7257.30|    4800.00000       4800.00|
  MANHOLE, D2                             |                            |                            |
0132 720-92025                 1.000  EACH|    7731.60000       7731.60|    4930.00000       4930.00|
  MANHOLE, D2 , DROP, MODIFIED            |                            |                            |
0133 720-94906                 3.000  EACH|    2040.00000       6120.00|    1860.00000       5580.00|
  INLET, X5                               |                            |                            |
0135 720-94906                61.000  EACH|    2259.30000     137817.30|    1920.00000     117120.00|
  INLET, X5 , MODIFIED                    |                            |                            |
0136 720-98068                 2.000  EACH|   10184.70000      20369.40|    5600.00000      11200.00|
  MANHOLE, E2                             |                            |                            |
0137 728-98377                        LUMP|   10072.73000      10072.73|    9700.00000       9700.00|
  MASONRY COATING                         |                            |                            |
0138 732-04985                 1.000  EACH|    3979.37000       3979.37|    3247.34000       3247.34|
  VAULT , ATMS                            |                            |                            |
0139 801-06202                96.000  LFT |      47.69000       4578.24|      30.00000       2880.00|
  TEMPORARY PANEL SIGN SUPPORTS           |                            |                            |
0140 801-06203              1482.000  LFT |       0.10000        148.20|       0.41000        607.62|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0141 801-06586               452.000  LFT |       0.20000         90.40|       0.82000        370.64|
  TEMPORARY PAVEMENT MARKING, 8 IN.       |                            |                            |
0142 801-06640                 8.000  EACH|     136.68000       1093.44|     159.79000       1278.32|
  CONSTRUCTION SIGN, A                    |                            |                            |
0143 801-06640                 5.000  EACH|     158.10000        790.50|     123.71000        618.55|
  CONSTRUCTION SIGN, A , LEAVE IN PLACE   |                            |                            |
0144 801-06775                        LUMP|   14519.61000      14519.61|  109271.63000     109271.63|
  MAINTAINING TRAFFIC                     |                            |                            |
0145 801-95580              1800.000  LFT |      22.24000      40032.00|      44.66000      80388.00|
  TEMPORARY CONCRETE BARRIER, LEAVE IN    |                            |                            |
  PLACE                                   |                            |                            |
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0146 802-03821                 4.000  EACH|     285.73000       1142.92|     226.80000        907.20|
  SIGN, SHEET WITH LEGEND                 |                            |                            |
0147 802-07158                 2.000  EACH|    4476.80000       8953.60|    7164.76500      14329.52|
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            |
  FOUNDATION, I , MODIFIED                |                            |                            |
0148 802-07271                 1.000  EACH|    9321.48000       9321.48|    8762.65000       8762.65|
  BOX TRUSS SIGN FOUNDATION, V-A          |                            |                            |
0149 802-07272                 2.000  EACH|    9321.49000      18642.98|   28582.55000      57165.10|
  BOX TRUSS SIGN FOUNDATION, V-B ,        |                            |                            |
  MODIFIED                                |                            |                            |
0150 802-07282                 3.000  EACH|    8806.96000      26420.88|    8247.20000      24741.60|
  BOX TRUSS SIGN FOUNDATION, VI-B ,       |                            |                            |
  MODIFIED                                |                            |                            |
0151 802-97059                 2.000  EACH|    1226.72000       2453.44|     577.31000       1154.62|
  SIGN AND SUPPORTS, WIDE FLANGE, RESET   |                            |                            |
0153 805-06592             23157.000  LFT |      10.29000     238285.53|      11.34000     262600.38|
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |
0154 805-06595              1494.000  LFT |       8.26000      12340.44|       5.26000       7858.44|
  CONDUIT, PVC, 2 IN. , IN TRENCH         |                            |                            |
0155 805-06600              7229.000  LFT |      23.12000     167134.48|      15.98000     115519.42|
  CONDUIT, PVC, 3 IN. , CONCRETE ENCASED  |                            |                            |
0156 805-07759              1088.000  LFT |      61.02000      66389.76|      63.09000      68641.92|
  DUCTBANK, 6-WAY, 6 IN. DIA.             |                            |                            |
0157 805-86900                76.000  EACH|     421.13000      32005.88|     474.21000      36039.96|
  JUNCTION BOX , LIGHTING, 12 IN. X 12 IN.|                            |                            |
   X 12 IN.                               |                            |                            |
0158 805-86900                10.000  EACH|     380.74000       3807.40|     319.58000       3195.80|
  JUNCTION BOX , LIGHTING, 12" X 12" X 6" |                            |                            |
0159 805-95568               702.000  LFT |      29.89000      20982.78|      17.53000      12306.06|
  CONDUIT, PVC, 4 IN. , MULTI-CELL,       |                            |                            |
  CONCRETE ENCASED                        |                            |                            |
0160 805-95568               479.000  LFT |      24.76000      11860.04|      10.82000       5182.78|
  CONDUIT, PVC, 4 IN. , MULTI-CELL, IN    |                            |                            |
  TRENCH                                  |                            |                            |
0161 805-96014               807.000  LFT |       4.86000       3922.02|       0.74000        597.18|
  SAW CUT, FULL DEPTH                     |                            |                            |
0162 807-02191                10.000  EACH|     731.18000       7311.80|     515.45000       5154.50|
  HANDHOLE, LIGHTING                      |                            |                            |
0163 807-04653                59.000  EACH|     998.36000      58903.24|     432.98000      25545.82|
  LIGHTING FOUNDATION , CONCRETE MEDIAN   |                            |                            |
  WALL, WITH GROUNDING                    |                            |                            |
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                                                                                                                   PAGE : 181 -19
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  42,161,944.17                                                ROUTE : I-70
     CALL ORDER   : 181                     CONTRACT ID : R -26912-A                   COUNTIES : HENDRICKS       MARION
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-1917625              |
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0164 807-78590                61.000  EACH|     731.18000      44601.98|     701.01000      42761.61|
  HANDHOLE , ATMS                         |                            |                            |
0165 808-06716               797.000  LFT |       0.40000        318.80|       0.46000        366.62|
  LINE, REMOVE                            |                            |                            |
0166 603-03829               776.000  LFT |      13.67000      10607.92|      13.81000      10716.56|
  FENCE , SECURITY, RESET                 |                            |                            |
0167 621-01004                 2.000  EACH|     280.50000        561.00|     670.00000       1340.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0169 205-06935                 1.000  EACH|    1530.00000       1530.00|    3100.00000       3100.00|
  TEMPORARY SEDIMENT BASIN , INSTALLED    |                            |                            |
0170 210-07804                 1.000  EACH|   87965.15000      87965.15|  101945.70000     101945.70|
  AUTOMATIC TRAFFIC RECORDER STATION      |                            |                            |
0171 802-74046                 1.000  EACH|     322.54000        322.54|     206.18000        206.18|
  SIGN ASSEMBLY, U CHANNEL POSTS, RELOCATE|                            |                            |
0172 205-07802                16.000  MOS |   15606.00000     249696.00|    6545.44000     104727.04|
  EROSION CONTROL , MAINTAINED            |                            |                            |
0173 108-01614                        LUMP|   15390.00000      15390.00|   24102.12000      24102.12|
  PARTNERING OVERHEAD                     |                            |                            |
0174 210-07805              2925.000  LFT |       3.73000      10910.25|       1.44000       4212.00|
  WATERSTOP , TYPE RX                     |                            |                            |
0175 715-04612               165.000  LFT |     334.56000      55202.40|     128.86000      21261.90|
  PIPE , CASING, 30 IN.                   |                            |                            |
0176 501-06727                        LUMP|   17703.75000      17703.75|    7422.48000       7422.48|
  CORING, PCCP                            |                            |                            |
0177 202-02241               230.000  LFT |       3.06000        703.80|       5.15000       1184.50|
  GUARDRAIL, REMOVE                       |                            |                            |
0178 206-51230              8316.000  CYS |      12.90000     107276.40|       4.49000      37338.84|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0179 210-07807                80.000  MOS |    1795.20000     143616.00|    1723.99000     137919.20|
  TEMPORARY SEDIMENT BASIN, MAINTAINED    |                            |                            |
0180 802-07282                 1.000  EACH|   15631.00000      15631.00|    7051.36000       7051.36|
  BOX TRUSS SIGN FOUNDATION, VI-B ,       |                            |                            |
  MODIFIED, SPECIAL                       |                            |                            |
     SECTION TOTALS                       |             $ 31,013,433.18|             $ 32,682,131.14|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 31,013,433.18|             $ 32,682,131.14|
====================================================================================================================================
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                                                                                                                   PAGE : 191 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,148,174.53                                                  ROUTE : COWAN RD.
     CALL ORDER   : 191                     CONTRACT ID : R -26938-A                   COUNTIES : DELAWARE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 10/29/04  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : M140003
                                                                                                  M140003
                                                                                                  M140003

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $  4,168,698.98     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  4,170,753.49     100.0492%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TRAFFIC SIGNAL, MODERNIZATION
                                          |                            |                            |
0001 105-06845                        LUMP|   95000.00000      95000.00|   94245.00000      94245.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    2000.00000      24000.00|    2300.00000      27600.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  208000.00000     208000.00|  208590.00000     208590.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   83000.00000      83000.00|   85000.00000      85000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               185.000  m   |      15.75000       2913.75|       8.20000       1517.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-78515                        LUMP|    1000.00000       1000.00|    1545.00000       1545.00|
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0007 203-02000             11435.000  m3  |      15.48000     177013.80|      20.00000     228700.00|
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02070              9660.000  m3  |       9.00000      86940.00|      14.50000     140070.00|
  BORROW                                  |                            |                            |
0009 205-06933                 5.000  EACH|      65.00000        325.00|      66.00000        330.00|
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0010 205-06937               652.000  m   |       4.50000       2934.00|       4.60000       2999.20|
  TEMPORARY SILT FENCE                    |                            |                            |
0011 207-07498             50876.000  m2  |       3.40000     172978.40|       3.40000     172978.40|
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0012 211-07454               549.800  m3  |      41.00000      22541.80|      24.00000      13195.20|
  STRUCTURE BACKFILL                      |                            |                            |
0013 301-07448              3570.000  Mg  |      21.27000      75933.90|      20.00000      71400.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0014 305-07464                87.000  m2  |     100.00000       8700.00|     110.00000       9570.00|
  PCC BASE PATCHING, 225 mm               |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/25/03
                                                                                                                   PAGE : 191 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,148,174.53                                                  ROUTE : COWAN RD.
     CALL ORDER   : 191                     CONTRACT ID : R -26938-A                   COUNTIES : DELAWARE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 401-06264                        LUMP|    6000.00000       6000.00|    8300.00000       8300.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0016 401-07334              5107.400  Mg  |      54.00000     275799.60|      53.75000     274522.75|
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            |
0018 401-07403              8568.700  Mg  |      41.60000     356457.92|      42.30000     362456.01|
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            |
0019 401-07406              1016.300  Mg  |      39.80000      40448.74|      43.50000      44209.05|
  QC/QA-HMA, 1, 64, BASE, 25 mm           |                            |                            |
0020 401-07408             22630.600  Mg  |      37.90000     857699.74|      36.25000     820359.25|
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            |
0021 401-07430              8650.900  Mg  |      43.44000     375795.10|      42.00000     363337.80|
  QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm|                            |                            |
0022 402-07441              1733.400  Mg  |      46.80000      81123.12|      41.00000      71069.40|
  HMA BASE, TYPE B                        |                            |                            |
0023 404-05511              3764.000  m2  |       2.50000       9410.00|       2.70000      10162.80|
  SEAL COAT, 2                            |                            |                            |
0024 405-05517                 7.100  Mg  |     600.00000       4260.00|     270.00000       1917.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0025 406-05520                60.700  Mg  |     185.00000      11229.50|     195.00000      11836.50|
  ASPHALT FOR TACK COAT                   |                            |                            |
0026 601-01522                 2.000  EACH|    1205.00000       2410.00|    1236.00000       2472.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0027 601-01625                 3.000  EACH|    1325.00000       3975.00|    1545.00000       4635.00|
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0028 601-01700                 2.000  EACH|    1465.00000       2930.00|    1751.00000       3502.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0029 601-94689                 4.000  EACH|    1910.00000       7640.00|    1957.00000       7828.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0030 601-99105              1106.800  m   |      28.25000      31267.10|      28.50000      31543.80|
  GUARDRAIL, W BEAM, 1.905 m SPACING ,    |                            |                            |
  Long Post                               |                            |                            |
0031 601-99132                 1.000  EACH|      60.00000         60.00|     103.00000        103.00|
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0032 605-06155              4166.300  m   |      57.69000     240353.85|      40.15000     167276.95|
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0033 605-06215               360.000  m   |      85.69000      30848.40|      79.45000      28602.00|
  CENTER CURB, D, CONCRETE                |                            |                            |
0034 610-07486               207.700  Mg  |     106.00000      22016.20|      83.90000      17426.03|
  HMA FOR APPROACHES, TYPE A              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,148,174.53                                                  ROUTE : COWAN RD.
     CALL ORDER   : 191                     CONTRACT ID : R -26938-A                   COUNTIES : DELAWARE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 610-07487               507.900  Mg  |      86.00000      43679.40|      54.25000      27553.58|
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0036 611-05330               866.400  m2  |      50.64000      43874.50|      42.10000      36475.44|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0037 611-06497                 7.000  EACH|     170.00000       1190.00|     135.00000        945.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0038 615-06490                20.000  EACH|     104.00000       2080.00|     115.00000       2300.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0039 615-06505                21.000  EACH|     425.00000       8925.00|     380.00000       7980.00|
  MONUMENT, B                             |                            |                            |
0040 615-06510                 8.000  EACH|     405.00000       3240.00|     280.00003       2240.00|
  MONUMENT, C                             |                            |                            |
0041 615-06527                 3.000  EACH|     325.00000        975.00|     280.00000        840.00|
  MONUMENT, SECTION CORNER                |                            |                            |
0042 615-06530                 3.000  EACH|     500.00000       1500.00|     560.00000       1680.00|
  POST, BENCHMARK                         |                            |                            |
0043 616-02320               275.000  m2  |       2.25000        618.75|       2.50000        687.50|
  GEOTEXTILES                             |                            |                            |
0044 616-05689               234.900  Mg  |      36.00000       8456.40|      54.00000      12684.60|
  RIPRAP, CLASS 2                         |                            |                            |
0045 616-06405                59.500  Mg  |      27.00000       1606.50|      68.00000       4046.00|
  RIPRAP, REVETMENT                       |                            |                            |
0046 616-06451                28.300  Mg  |      28.50000        806.55|      61.00000       1726.30|
  RIPRAP, UNIFORM                         |                            |                            |
0047 617-04488               264.600  m2  |      13.00000       3439.80|       2.25000        595.35|
  GEOGRID, SUBGRADE                       |                            |                            |
0048 621-01004                 3.000  EACH|     800.00000       2400.00|     824.00000       2472.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0049 621-06545                 2.630  Mg  |     678.00000       1783.14|     678.00000       1783.14|
  FERTILIZER                              |                            |                            |
0050 621-06553                83.000  kg  |       7.87000        653.21|       8.00000        664.00|
  SEED MIXTURE, R                         |                            |                            |
0051 621-06554               347.000  kg  |       8.20000       2845.40|       8.45000       2932.15|
  SEED MIXTURE, U                         |                            |                            |
0052 621-06557               136.000  kg  |       9.45000       1285.20|       9.50000       1292.00|
  SEED MIXTURE, T                         |                            |                            |
0053 621-06565                17.600  Mg  |     517.00000       9099.20|     525.00000       9240.00|
  MULCHING MATERIAL                       |                            |                            |
0054 621-06567               172.000  kL  |       0.55000         94.60|       0.55000         94.60|
  WATER                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,148,174.53                                                  ROUTE : COWAN RD.
     CALL ORDER   : 191                     CONTRACT ID : R -26938-A                   COUNTIES : DELAWARE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 621-06574              9502.000  m2  |       3.32000      31546.64|       3.40000      32306.80|
  SODDING                                 |                            |                            |
0056 714-06278                37.000  m   |    1421.00000      52577.00|    1650.00000      61050.00|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 2700 mm X 1200 mm             |                            |                            |
0057 714-26708                27.000  m   |    1329.00000      35883.00|    1340.00000      36180.00|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 2400 mm x 1200 mm             |                            |                            |
0058 715-02397                 6.000  EACH|    1659.00000       9954.00|    1450.00000       8700.00|
  SAFETY METAL END SECTION, 4:1, 900 mm   |                            |                            |
0059 715-02407                 6.000  EACH|    2719.00000      16314.00|    2165.00000      12990.00|
  SAFETY METAL END SECTION, 4:1, 1200 mm  |                            |                            |
0060 715-03475                 7.000  EACH|     426.00000       2982.00|     508.00000       3556.00|
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            |
0061 715-03476                 5.000  EACH|     771.00000       3855.00|     712.00000       3560.00|
  SAFETY METAL END SECTION, 4:1, 600 mm   |                            |                            |
0062 715-03584                 4.000  EACH|     563.00000       2252.00|     425.00000       1700.00|
  SAFETY METAL END SECTION, 4:1, 450 mm   |                            |                            |
0063 715-04611                 4.000  EACH|     324.00000       1296.00|     260.00000       1040.00|
  SAFETY METAL END SECTION, 4:1, 300 mm   |                            |                            |
0064 715-05048              6291.000  m   |       9.00000      56619.00|       7.75000      48755.25|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0065 715-05049                30.000  m   |      28.00000        840.00|      66.30000       1989.00|
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            |
0066 715-05051                30.000  m   |      30.00000        900.00|      70.00000       2100.00|
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            |
0067 715-05052                14.000  m   |      56.00000        784.00|      94.00000       1316.00|
  PIPE, TYPE 4, CIRCULAR, 300 mm          |                            |                            |
0068 715-05053               904.000  m   |      23.00000      20792.00|      33.00000      29832.00|
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0069 715-05149                54.000  m   |      98.00000       5292.00|     128.00000       6912.00|
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0070 715-05169                18.100  m   |     101.00000       1828.10|     142.00000       2570.20|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0071 715-05209               574.000  m   |      65.00000      37310.00|      82.00000      47068.00|
  PIPE, TYPE 4, CIRCULAR, 450 mm          |                            |                            |
0072 715-05238                56.900  m   |     249.00000      14168.10|     300.00000      17070.00|
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.60  |                            |                            |
  m2                                      |                            |                            |
0073 715-05371                12.200  m   |     172.00000       2098.40|     395.00000       4819.00|
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.60  |                            |                            |
  m2                                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,148,174.53                                                  ROUTE : COWAN RD.
     CALL ORDER   : 191                     CONTRACT ID : R -26938-A                   COUNTIES : DELAWARE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0074 715-07080                50.000  m   |     196.00000       9800.00|     200.00000      10000.00|
  PIPE, RCHEP, CLASS HE-IV, DO.3=100, MIN.|                            |                            |
   AREA 0.31 m2                           |                            |                            |
0075 715-07107                 4.000  EACH|     872.00000       3488.00|     885.00000       3540.00|
  PIPE END SECTION, MIN. AREA 1.08 m2     |                            |                            |
0076 715-07108                 4.000  EACH|    1074.00000       4296.00|    1500.00000       6000.00|
  SAFETY METAL END SECTION, MIN. AREA     |                            |                            |
  0.60 m2                                 |                            |                            |
0077 715-26808                 4.000  EACH|    3500.00000      14000.00|    5180.00000      20720.00|
  GRATED BOX END SECTION, I, 4:1, 700 mm  |                            |                            |
  x 500 mm                                |                            |                            |
0078 718-06528                39.000  EACH|     410.00000      15990.00|     505.00000      19695.00|
  OUTLET PROTECTOR, 1                     |                            |                            |
0079 718-06529                 1.000  EACH|     400.00000        400.00|     455.00000        455.00|
  OUTLET PROTECTOR, 2                     |                            |                            |
0080 718-06532              1000.000  m   |       3.00000       3000.00|       3.00000       3000.00|
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0081 718-52610              1897.000  m3  |      41.00000      77777.00|      42.00000      79674.00|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0082 718-99153             12591.000  m2  |       1.00000      12591.00|       1.00000      12591.00|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0083 720-44296                10.000  EACH|     450.00000       4500.00|     475.00000       4750.00|
  CAP INLET                               |                            |                            |
0084 720-45030                 2.000  EACH|    1284.00000       2568.00|    1410.00000       2820.00|
  INLET, E7                               |                            |                            |
0085 720-45265                 2.000  EACH|     898.00000       1796.00|     885.00000       1770.00|
  PIPE CATCH BASIN, 375 mm                |                            |                            |
0086 720-45410                 7.000  EACH|    1870.00000      13090.00|    2180.00000      15260.00|
  MANHOLE, C4                             |                            |                            |
0087 801-01506                 2.000  EACH|     350.00000        700.00|     360.00000        720.00|
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            |
  WORD (RXR)                              |                            |                            |
0088 801-04308                13.000  EACH|     240.00000       3120.00|     245.00000       3185.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0089 801-06203             12100.000  m   |       0.35000       4235.00|       0.36000       4356.00|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0090 801-06207              3263.000  m   |       3.00000       9789.00|       3.00000       9789.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0091 801-06218               465.200  m   |      15.00000       6978.00|      15.00000       6978.00|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,148,174.53                                                  ROUTE : COWAN RD.
     CALL ORDER   : 191                     CONTRACT ID : R -26938-A                   COUNTIES : DELAWARE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0092 801-06625                13.000  EACH|     120.00000       1560.00|     123.00000       1599.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0093 801-06640                23.000  EACH|     100.00000       2300.00|     103.00000       2369.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0094 801-06645                51.000  EACH|      35.00000       1785.00|      36.00000       1836.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0095 801-06775                        LUMP|   69000.00000      69000.00|   79500.00000      79500.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0096 801-07118               119.200  m   |      52.00000       6198.40|      53.00000       6317.60|
  BARRICADE, III-A                        |                            |                            |
0097 801-07119               137.000  m   |      36.00000       4932.00|      37.00000       5069.00|
  BARRICADE, III-B                        |                            |                            |
0098 802-05701                49.000  m   |      33.00000       1617.00|      30.00000       1470.00|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0099 802-05702                82.000  m   |      27.00000       2214.00|      30.00000       2460.00|
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0100 802-76025                 2.630  m2  |     200.00000        526.00|      94.00000        247.22|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0101 802-76035                25.700  m2  |     220.00000       5654.00|      99.00000       2544.30|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0102 805-01815                 6.000  EACH|    1900.00000      11400.00|    1650.00000       9900.00|
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0103 805-01842                13.000  EACH|     650.00000       8450.00|     515.00000       6695.00|
  HANDHOLE, SIGNAL                        |                            |                            |
0105 805-06592               823.000  m   |      29.00000      23867.00|      31.25000      25718.75|
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0106 805-78109                 1.000  EACH|    7400.00000       7400.00|    7250.00000       7250.00|
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0107 805-78205                18.000  EACH|     326.00000       5868.00|     412.00000       7416.00|
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0108 805-78415                 7.000  EACH|    1400.00000       9800.00|    1222.00000       8554.00|
  SPAN, CATENARY, AND TETHER              |                            |                            |
0109 805-78420                 7.000  EACH|     190.00000       1330.00|     420.00000       2940.00|
  DISCONNECT HANGER                       |                            |                            |
0110 805-78445                 2.000  EACH|     520.00000       1040.00|     430.00000        860.00|
  SIGNAL SERVICE                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,148,174.53                                                  ROUTE : COWAN RD.
     CALL ORDER   : 191                     CONTRACT ID : R -26938-A                   COUNTIES : DELAWARE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0111 805-78467                75.000  m   |       4.70000        352.50|       3.30000        247.50|
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0112 805-78470              1200.000  m   |       0.50000        600.00|       0.50000        600.00|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0113 805-78485               326.000  m   |       3.30000       1075.80|       2.35000        766.10|
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0114 805-78490               500.000  m   |       3.50000       1750.00|       3.00000       1500.00|
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0115 805-78510              1680.000  m   |       2.40000       4032.00|       2.20000       3696.00|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0116 805-78785                13.000  EACH|     550.00000       7150.00|     420.00000       5460.00|
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0117 805-78795               365.000  m   |      22.00000       8030.00|      26.50000       9672.50|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0118 805-78925                 1.000  EACH|     800.00000        800.00|     585.00000        585.00|
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0119 805-81060                 6.000  EACH|    2700.00000      16200.00|    3400.00000      20400.00|
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0120 805-92504                 4.000  EACH|     182.00000        728.00|     165.00000        660.00|
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0121 808-04298                 4.000  EACH|     550.00000       2200.00|     550.00000       2200.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0122 808-06701              1338.000  m   |       0.80000       1070.40|       0.80000       1070.40|
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0123 808-06703              8597.000  m   |       0.80000       6877.60|       0.80000       6877.60|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0124 808-75245              1142.000  m   |       0.80000        913.60|       0.80000        913.60|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0125 808-75278               252.800  m   |       6.00000       1516.80|       6.00000       1516.80|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            |
0126 808-75297               208.700  m   |      15.00000       3130.50|      15.00000       3130.50|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0127 808-75320                19.000  EACH|      60.00000       1140.00|      60.00000       1140.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0128 808-75325                15.000  EACH|      80.00000       1200.00|      80.00000       1200.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,148,174.53                                                  ROUTE : COWAN RD.
     CALL ORDER   : 191                     CONTRACT ID : R -26938-A                   COUNTIES : DELAWARE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0129 808-92027              2356.800  m   |       0.01000         23.57|       0.01000         23.57|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
     SECTION TOTALS                       |             $  4,168,698.98|             $  4,170,753.49|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,168,698.98|             $  4,170,753.49|
====================================================================================================================================
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                                                                                                                   PAGE : 201 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 70
     CALL ORDER   : 201                     CONTRACT ID : R -27057-A                   COUNTIES : CLAY            MORGAN
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 PUTNAM
                                          CONTRACT TIME : 10/31/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  3,381,526.52     100.0000%
====================================================================================================================================
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                                                                                                                   PAGE : 211 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,177,815.77                                                  ROUTE : 41
     CALL ORDER   : 211                     CONTRACT ID : RS-26538-A                   COUNTIES : NEWTON
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   50  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0191027
                                                                                                  0191027
                                                                                                  0191027
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  5,322,325.65     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  5,444,927.38     102.3035%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|   18632.65000      18632.65|   15000.00000      15000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-06904                 1.000  EACH|     200.00000        200.00|     130.00000        130.00|
  PHONE(SUPERVISOR)                       |                            |                            |
0003 105-06905                 2.000  EACH|     200.00000        400.00|     120.00000        240.00|
  PHONE(INSPECTOR)                        |                            |                            |
0004 105-06906                 6.000  MOS |     105.00000        630.00|      80.00000        480.00|
  CELLULAR SERVICE(SUPERVISOR)            |                            |                            |
0005 105-06907                 6.000  MOS |     105.00000        630.00|      60.00000        360.00|
  CELLULAR SERVICE(INSPECTOR)             |                            |                            |
0006 105-07039                 9.000  MOS |    2980.00000      26820.00|    1900.00000      17100.00|
  FIELD OFFICE, B                         |                            |                            |
0007 110-01001                        LUMP|  140500.00000     140500.00|  274745.00000     274745.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0008 202-02241              1095.000  LFT |       4.00000       4380.00|       3.85000       4215.75|
  GUARDRAIL, REMOVE                       |                            |                            |
0009 202-02271                16.000  EACH|     284.00000       4544.00|     300.00000       4800.00|
  HEADWALL, REMOVE                        |                            |                            |
0010 202-60820            139518.000  SYS |       0.60000      83710.80|       0.60000      83710.80|
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-93741                 6.000  EACH|     189.00000       1134.00|     500.00000       3000.00|
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0012 203-02000             22869.000  CYS |       5.00000     114345.00|      12.75000     291579.75|
  EXCAVATION, COMMON                      |                            |                            |
0013 203-02070              3120.000  CYS |       8.00000      24960.00|      14.00000      43680.00|
  BORROW                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,177,815.77                                                  ROUTE : 41
     CALL ORDER   : 211                     CONTRACT ID : RS-26538-A                   COUNTIES : NEWTON
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 207-07498             50064.000  SYS |       3.90000     195249.60|       3.50000     175224.00|
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0015 207-07503             16688.000  SYS |       5.90000      98459.20|       6.00000     100128.00|
  SUBGRADE TREATMENT, TYPE E , MODIFIED   |                            |                            |
0016 211-07454               200.000  CYS |      16.00000       3200.00|      13.00000       2600.00|
  STRUCTURE BACKFILL                      |                            |                            |
0017 301-07448             28269.000  TON |      11.00000     310959.00|      12.25000     346295.25|
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0018 303-07449              9013.500  TON |      12.75000     114922.13|      11.00000      99148.50|
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0019 401-06264                        LUMP|    5450.00000       5450.00|    5000.00000       5000.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0020 401-07320              3854.500  TON |      42.00000     161889.00|      36.00000     138762.00|
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            |
0021 401-07329             13343.500  TON |      42.00000     560427.00|      43.00000     573770.50|
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            |
0022 401-07399             39308.000  TON |      31.00000    1218548.00|      30.75000    1208721.00|
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                            |                            |
0023 401-07406             15901.000  TON |      31.00000     492931.00|      30.00000     477030.00|
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                            |                            |
0024 405-05517                21.420  TON |     500.00000      10710.00|     240.00000       5140.80|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0025 406-05520               183.750  TON |     145.00000      26643.75|     170.00000      31237.50|
  ASPHALT FOR TACK COAT                   |                            |                            |
0026 506-06333              1921.500  SYS |     150.00000     288225.00|     100.00000     192150.00|
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0027 601-01626                 1.000  EACH|    1790.00000       1790.00|    1750.00000       1750.00|
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0028 601-06855                 2.000  EACH|     737.00000       1474.00|     705.00000       1410.00|
  GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR|                            |                            |
0029 601-61390                 2.000  EACH|      42.00000         84.00|      40.00000         80.00|
  GUARDRAIL TERMINAL END SECTION, CURVED, |                            |                            |
  SINGLE FACE, GALVANIZED                 |                            |                            |
0030 601-94689                 6.000  EACH|    2210.00000      13260.00|    2500.00000      15000.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0031 601-94690                 2.000  EACH|    3260.00000       6520.00|    3500.00000       7000.00|
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0032 601-97774                 2.000  EACH|    1050.00000       2100.00|    1000.00000       2000.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,177,815.77                                                  ROUTE : 41
     CALL ORDER   : 211                     CONTRACT ID : RS-26538-A                   COUNTIES : NEWTON
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 601-97803                 1.000  EACH|    2110.00000       2110.00|    2000.00000       2000.00|
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0034 601-99105              1506.250  LFT |       9.05000      13631.56|       8.75000      13179.69|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0035 601-99108               462.500  LFT |      14.30000       6613.75|      13.65000       6313.13|
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            |
  3 IN. SPACING                           |                            |                            |
0036 606-07484             50064.000  LFT |       0.20000      10012.80|       0.10000       5006.40|
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            |
0037 610-07488              2331.000  TON |      59.55000     138811.05|      74.00000     172494.00|
  HMA FOR APPROACHES, TYPE C              |                            |                            |
0038 612-04315               128.607  TON |     695.00000      89381.87|     725.00000      93240.08|
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            |
0039 612-60410              2139.000  EACH|       7.00000      14973.00|       7.50000      16042.50|
  DRILLED HOLE FOR UNDERSEAL              |                            |                            |
0040 616-02320               218.000  SYS |       2.00000        436.00|       2.00000        436.00|
  GEOTEXTILES                             |                            |                            |
0041 616-06405               444.000  TON |      27.70000      12298.80|      37.00000      16428.00|
  RIPRAP, REVETMENT                       |                            |                            |
0042 715-01354              1016.000  LFT |       6.85000       6959.60|       4.75000       4826.00|
  CLEAN EXISTING PIPE                     |                            |                            |
0043 715-05048                 2.000  LFT |      87.30000        174.60|     375.00000        750.00|
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0044 715-05053              6720.000  LFT |       5.00000      33600.00|      16.75000     112560.00|
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0045 715-05118                32.000  LFT |      33.00000       1056.00|     110.00000       3520.00|
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            |
0046 715-05119                 6.000  LFT |      83.40000        500.40|     135.00000        810.00|
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0047 715-05121                82.000  LFT |      35.25000       2890.50|     155.00000      12710.00|
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            |
0048 715-05123                44.000  LFT |      37.75000       1661.00|      55.00000       2420.00|
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            |
0049 715-05125                82.000  LFT |      43.90000       3599.80|      80.00000       6560.00|
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                            |                            |
0050 715-05168                40.000  LFT |      27.25000       1090.00|      30.00000       1200.00|
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            |
0051 715-05173                24.000  LFT |      34.60000        830.40|      55.00000       1320.00|
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                            |                            |
0052 715-05203            100128.000  LFT |       4.00000     400512.00|       1.75000     175224.00|
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,177,815.77                                                  ROUTE : 41
     CALL ORDER   : 211                     CONTRACT ID : RS-26538-A                   COUNTIES : NEWTON
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 715-05209                10.000  LFT |      50.45000        504.50|     135.00000       1350.00|
  PIPE, TYPE 4, CIRCULAR, 18 IN.          |                            |                            |
0054 715-46000                33.000  EACH|     217.00000       7161.00|     300.00000       9900.00|
  PIPE END SECTION, 12 IN.                |                            |                            |
0055 715-46005                 2.000  EACH|     217.00000        434.00|     375.00000        750.00|
  PIPE END SECTION, 15 IN.                |                            |                            |
0056 715-46010                11.000  EACH|     322.00000       3542.00|     400.00000       4400.00|
  PIPE END SECTION, 18 IN.                |                            |                            |
0057 715-46020                10.000  EACH|     465.00000       4650.00|     575.00000       5750.00|
  PIPE END SECTION, 24 IN.                |                            |                            |
0058 715-46030                11.000  EACH|     645.00000       7095.00|     600.00000       6600.00|
  PIPE END SECTION, 30 IN.                |                            |                            |
0059 715-97559                 2.000  EACH|    3000.00000       6000.00|    4000.00000       8000.00|
  GRATED BOX END SECTION, II, 10:1, 12 IN.|                            |                            |
0060 718-06526              3426.750  TON |      38.00000     130216.50|      34.00000     116509.50|
  HMA FOR UNDERDRAINS                     |                            |                            |
0061 718-06529               560.000  EACH|     300.00000     168000.00|     410.00000     229600.00|
  OUTLET PROTECTOR, 2                     |                            |                            |
0062 718-52610              7710.000  CYS |      25.00000     192750.00|      19.25000     148417.50|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0063 720-45030                 1.000  EACH|    1030.00000       1030.00|    1100.00000       1100.00|
  INLET, E7                               |                            |                            |
0064 725-06870               190.000  LFT |      75.35000      14316.50|      72.00000      13680.00|
  PIPE LINER, THERMOPLASTIC, 30 IN.       |                            |                            |
0065 801-01093                12.000  EACH|     632.00000       7584.00|     605.00000       7260.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0066 801-06203             15451.000  LFT |       0.17000       2626.67|       0.75000      11588.25|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0067 801-06207              5150.000  LFT |       1.60000       8240.00|       1.25000       6437.50|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0068 801-06640                56.000  EACH|      85.00000       4760.00|      90.00000       5040.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0069 801-06710               196.000  DAY |      14.00000       2744.00|      14.00000       2744.00|
  FLASHING ARROW SIGN                     |                            |                            |
0070 801-06775                        LUMP|   27669.66000      27669.66|   31991.00000      31991.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0071 801-09133                 2.000  EACH|    5000.00000      10000.00|    4600.00000       9200.00|
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0072 802-07060                56.000  EACH|      26.00000       1456.00|     142.00000       7952.00|
  SIGN, SHEET, RELOCATE                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/23/03
                                                                                                                   PAGE : 211 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,177,815.77                                                  ROUTE : 41
     CALL ORDER   : 211                     CONTRACT ID : RS-26538-A                   COUNTIES : NEWTON
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0073 804-04435               200.000  EACH|       1.00000        200.00|       3.00000        600.00|
  DELINEATOR POST, REMOVE                 |                            |                            |
0074 804-06771               814.000  EACH|      18.25000      14855.50|      18.50000      15059.00|
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0075 808-06701             12876.000  LFT |       0.32000       4120.32|       0.41000       5279.16|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0076 808-06713             51594.000  LFT |       0.08000       4127.52|       0.09000       4643.46|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0077 808-06714             51504.000  LFT |       0.08000       4120.32|       0.09000       4635.36|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0078 808-75996               646.000  EACH|       7.15000       4618.90|       5.40000       3488.40|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0079 808-75998               646.000  EACH|      17.00000      10982.00|      16.60000      10723.60|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0080 601-06854                 2.000  EACH|    1825.00000       3650.00|    1850.00000       3700.00|
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
     SECTION TOTALS                       |             $  5,322,325.65|             $  5,444,927.38|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  5,322,325.65|             $  5,444,927.38|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,703,323.93                                                  ROUTE : 218
     CALL ORDER   : 251                     CONTRACT ID : RS-26923-A                   COUNTIES : ADAMS
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 11/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 380100G
                                                                                                  380100G

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1145884     L I C A CONSTRUCTION                                                   $  1,075,007.47     100.0000%
   2   35-1065659     BROOKS CONSTRUCTION                                                    $  1,145,733.56     106.5791%
   3   35-1139301     E & B PAVING, INC.                                                     $  1,373,616.60     127.7774%
====================================================================================================================================
                                          |(1) 35-1145884              |(2) 35-1065659              |(3) 35-1139301
                                          |L I C A CONSTRUCTION        |BROOKS CONSTRUCTION         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    4500.00000       4500.00|     100.00000        100.00|    4000.00000        4000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 8.000  MOS |    1500.00000      12000.00|    1500.00000      12000.00|    1275.00000       10200.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   55250.00000      55250.00|   57000.00000      57000.00|   68000.00000       68000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241              1300.000  LFT |       1.50000       1950.00|       1.50000       1950.00|       1.50000        1950.00
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-02271                 1.000  EACH|     150.00000        150.00|     865.00000        865.00|     163.52000         163.52
  HEADWALL, REMOVE                        |                            |                            |
0006 202-02286                 1.000  EACH|    6650.00000       6650.00|    7800.00000       7800.00|    8577.29000        8577.29
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820             88000.000  SYS |       0.10000       8800.00|       0.60000      52800.00|       0.38000       33440.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-93741                 8.000  EACH|     150.00000       1200.00|     150.00000       1200.00|     150.00000        1200.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0009 203-02080                 8.880  MILE|    1980.00000      17582.40|    3265.00000      28993.20|    3145.19000       27929.29
  LINEAR GRADING                          |                            |                            |
0010 205-06937             35300.000  LFT |       1.45000      51185.00|       0.01000        353.00|       1.45000       51185.00
  TEMPORARY SILT FENCE                    |                            |                            |
0011 211-02050                65.000  CYS |      16.76000       1089.40|      25.00000       1625.00|      13.22000         859.30
  B BORROW                                |                            |                            |
0012 303-01180              2000.000  TON |       5.00000      10000.00|       1.00000       2000.00|       9.94000       19880.00
  COMPACTED AGGREGATE, NO. 53 , FOR       |                            |                            |
  PATCHING                                |                            |                            |
0013 303-07449              8700.000  TON |       9.17000      79779.00|       1.00000       8700.00|      10.26000       89262.00
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,703,323.93                                                  ROUTE : 218
     CALL ORDER   : 251                     CONTRACT ID : RS-26923-A                   COUNTIES : ADAMS
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1145884              |(2) 35-1065659              |(3) 35-1139301
                                          |L I C A CONSTRUCTION        |BROOKS CONSTRUCTION         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 304-07490              1424.000  TON |      36.33000      51733.92|      49.40000      70345.60|      67.07000       95507.68
  HMA PATCHING, TYPE B                    |                            |                            |
0016 401-06264                        LUMP|    2800.00000       2800.00|     100.00000        100.00|    4312.83000        4312.83
  PROFILOGRAPH, HMA                       |                            |                            |
0017 401-07321              8700.000  TON |      26.08000     226896.00|      30.00000     261000.00|      35.20000      306240.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
0019 406-05520                96.000  TON |     150.00000      14400.00|       1.00000         96.00|     134.45000       12907.20
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 601-94689                 8.000  EACH|    1900.00000      15200.00|    1900.00000      15200.00|    2902.06000       23216.48
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0021 601-97774                 2.000  EACH|     900.00000       1800.00|     900.00000       1800.00|     900.00000        1800.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0022 601-99105              1300.000  LFT |       8.50000      11050.00|       8.50000      11050.00|       8.50000       11050.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0024 615-06520                13.000  EACH|     150.00000       1950.00|     270.00000       3510.00|     150.00000        1950.00
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0025 616-02320              1050.000  SYS |       2.75000       2887.50|       8.05000       8452.50|       0.82000         861.00
  GEOTEXTILES                             |                            |                            |
0026 616-06405              1050.000  TON |      13.90000      14595.00|       5.00000       5250.00|      28.11000       29515.50
  RIPRAP, REVETMENT                       |                            |                            |
0027 621-01004                 1.000  EACH|     900.00000        900.00|     900.00000        900.00|     900.00000         900.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0028 621-06545                 2.400  TON |     353.00000        847.20|       1.00000          2.40|     353.00000         847.20
  FERTILIZER                              |                            |                            |
0029 621-06553              1020.000  LBS |       2.36000       2407.20|       0.01000         10.20|       2.36000        2407.20
  SEED MIXTURE, R                         |                            |                            |
0030 621-06565                12.000  TON |     470.00000       5640.00|       1.00000         12.00|     470.00000        5640.00
  MULCHING MATERIAL                       |                            |                            |
0032 720-45235                 1.000  EACH|    1550.00000       1550.00|    1720.00000       1720.00|     827.59000         827.59
  CATCH BASIN, E7                         |                            |                            |
0033 801-06203              3102.000  LFT |       0.30000        930.60|       2.00000       6204.00|       0.50000        1551.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0034 801-06207              3102.000  LFT |       0.60000       1861.20|       0.72000       2233.44|       0.53000        1644.06
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0035 801-06640                81.000  EACH|      55.00000       4455.00|      55.00000       4455.00|     108.00000        8748.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0036 801-06775                        LUMP|   32000.00000      32000.00|    1235.00000       1235.00|   19000.00000       19000.00
  MAINTAINING TRAFFIC                     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/23/03
                                                                                                                   PAGE : 251 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,703,323.93                                                  ROUTE : 218
     CALL ORDER   : 251                     CONTRACT ID : RS-26923-A                   COUNTIES : ADAMS
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1145884              |(2) 35-1065659              |(3) 35-1139301
                                          |L I C A CONSTRUCTION        |BROOKS CONSTRUCTION         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0037 802-91122                18.000  EACH|     160.00000       2880.00|      10.00000        180.00|     150.00000        2700.00
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0038 808-06712              4200.000  LFT |       0.11000        462.00|       1.00000       4200.00|       0.11000         462.00
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0039 808-06713             11400.000  LFT |       0.11000       1254.00|       1.00000      11400.00|       0.11000        1254.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0040 808-06714             17000.000  LFT |       0.11000       1870.00|       1.00000      17000.00|       0.11000        1870.00
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0041 808-75297                73.000  LFT |       5.25000        383.25|       5.25000        383.25|       7.00000         511.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0042 808-75300               280.000  LFT |       1.60000        448.00|       1.60000        448.00|       2.00000         560.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0043 808-75320                 7.000  EACH|      75.00000        525.00|      75.00000        525.00|      60.00000         420.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0044 808-75325                 1.000  EACH|     120.00000        120.00|     120.00000        120.00|      80.00000          80.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0045 401-07371              7500.000  TON |      26.17000     196275.00|      36.00000     270000.00|      31.40000      235500.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                            |                            |
0046 610-07487               660.000  TON |      49.87000      32914.20|      47.85000      31581.00|      64.78000       42754.80
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0047 715-05708                58.000  LFT |      45.00000       2610.00|      67.25000       3900.50|      42.27000        2451.66
  PIPE, REINFORCED CONCRETE, II, D0.3=50, |                            |                            |
  15 IN.                                  |                            |                            |
0048 801-07118                96.000  LFT |       5.90000        566.40|       5.90000        566.40|      18.00000        1728.00
  BARRICADE, III-A                        |                            |                            |
0049 801-07119                48.000  LFT |       7.40000        355.20|       7.40000        355.20|      22.00000        1056.00
  BARRICADE, III-B                        |                            |                            |
0050 801-06625                 4.000  EACH|      80.00000        320.00|      80.00000        320.00|     128.00000         512.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0051 808-75998               450.000  EACH|      20.00000       9000.00|      20.00000       9000.00|      20.00000        9000.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0052 611-06497                 5.000  EACH|     150.00000        750.00|     215.00000       1075.00|     150.00000         750.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0053 621-06575             21600.000  SYS |       2.28000      49248.00|       0.01000        216.00|       2.28000       49248.00
  SODDING, NURSERY                        |                            |                            |
0054 621-06567                87.000  MG  |       1.00000         87.00|       0.01000          0.87|       1.00000          87.00
  WATER                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,703,323.93                                                  ROUTE : 218
     CALL ORDER   : 251                     CONTRACT ID : RS-26923-A                   COUNTIES : ADAMS
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1145884              |(2) 35-1065659              |(3) 35-1139301
                                          |L I C A CONSTRUCTION        |BROOKS CONSTRUCTION         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 304-07492              5500.000  TON |      23.80000     130900.00|      41.00000     225500.00|      32.20000      177100.00
  WIDENING WITH HMA, TYPE A               |                            |                            |
     SECTION TOTALS                       |             $  1,075,007.47|             $  1,145,733.56|                $  1,373,616.60
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,075,007.47|             $  1,145,733.56|                $  1,373,616.60
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/25/03
                                                                                                                   PAGE : 261 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,357,518.53                                                  ROUTE : 90
     CALL ORDER   : 261                     CONTRACT ID : RT-26697-A                   COUNTIES : ELKHART         LAGRANGE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : TOLL                                    ST. JOSEPH      OTHERS
                                          CONTRACT TIME : 10/01/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1185040     NIBLOCK EXCAVATING, INC.                                               $  1,703,781.50     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,719,384.75     100.9158%
   3   35-1139301     E & B PAVING, INC.                                                     $  1,809,364.14     106.1969%
   4   35-1065659     BROOKS CONSTRUCTION                                                    $  1,861,983.90     109.2853%
   5   35-1120685     WALSH & KELLY, INC.                                                    $  1,872,863.80     109.9239%
====================================================================================================================================
                                          |(1) 35-1185040              |(2) 35-0918397              |(3) 35-1139301
                                          |NIBLOCK EXCAVATING, INC.    |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   WEDGE AND LEVEL
                                          |                            |                            |
0001 105-04655                 3.000  MOS |     300.00000        900.00|     100.00000        300.00|     100.00000         300.00
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            |
0002 110-01001                        LUMP|   75000.00000      75000.00|   23410.00000      23410.00|   22500.00000       22500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820            322528.000  SYS |       1.00000     322528.00|       0.13000      41928.64|       0.75000      241896.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 304-07491               250.000  TON |     150.00000      37500.00|     110.00000      27500.00|      30.00000        7500.00
  HMA PATCHING, TYPE C TYPE C             |                            |                            |
0005 401-07337             26609.000  TON |      39.00000    1037751.00|      51.29000    1364775.61|      50.16000     1334707.44
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm --SMA |                            |                            |
0006 406-05520                82.000  TON |     100.00000       8200.00|     439.00000      35998.00|     236.00000       19352.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0007 801-01093                 4.000  EACH|    1100.00000       4400.00|     600.00000       2400.00|     750.00000        3000.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0008 801-06207             25800.000  LFT |       1.00000      25800.00|       1.05000      27090.00|       1.00000       25800.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0009 801-06640                32.000  EACH|     100.00000       3200.00|      70.00000       2240.00|     100.00000        3200.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0010 801-06710                55.000  DAY |      18.00000        990.00|      14.00000        770.00|      18.00000         990.00
  FLASHING ARROW SIGN                     |                            |                            |
0011 801-06775                        LUMP|   40000.00000      40000.00|   45100.00000      45100.00|    8300.00000        8300.00
  MAINTAINING TRAFFIC                     |                            |                            |
0012 801-09133                 6.000  EACH|    9200.00000      55200.00|    5500.00000      33000.00|    7000.00000       42000.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
  REMOTELY PROGRAMMABLE                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,357,518.53                                                  ROUTE : 90
     CALL ORDER   : 261                     CONTRACT ID : RT-26697-A                   COUNTIES : ELKHART         LAGRANGE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : TOLL                                    ST. JOSEPH      OTHERS

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1185040              |(2) 35-0918397              |(3) 35-1139301
                                          |NIBLOCK EXCAVATING, INC.    |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 808-75007            125083.000  LFT |       0.12000      15009.96|       0.16000      20013.28|       0.12000       15009.96
  LINE, PAINT, SOLID, WHITE, 6 IN.        |                            |                            |
0014 808-75047            107137.000  LFT |       0.12000      12856.44|       0.16000      17141.92|       0.12000       12856.44
  LINE, PAINT, SOLID, YELLOW, 6 IN.       |                            |                            |
0015 808-75996              1252.000  EACH|       3.00000       3756.00|       7.35000       9202.20|       4.00000        5008.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0016 808-75998              1252.000  EACH|      21.00000      26292.00|      27.25000      34117.00|      21.00000       26292.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0017 808-96075             62542.000  LFT |       0.55000      34398.10|       0.55000      34398.10|       0.65000       40652.30
  LINE, THERMOPLASTIC, BROKEN, WHITE, 6   |                            |                            |
  IN.                                     |                            |                            |
     SECTION TOTALS                       |             $  1,703,781.50|             $  1,719,384.75|                $  1,809,364.14
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,703,781.50|             $  1,719,384.75|                $  1,809,364.14
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,357,518.53                                                  ROUTE : 90
     CALL ORDER   : 261                     CONTRACT ID : RT-26697-A                   COUNTIES : ELKHART         LAGRANGE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : TOLL                                    ST. JOSEPH      OTHERS

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1065659              |(5) 35-1120685              |
                                          |BROOKS CONSTRUCTION         |WALSH & KELLY               |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   WEDGE AND LEVEL
                                          |                            |                            |
0001 105-04655                 3.000  MOS |     150.00000        450.00|     400.00000       1200.00|
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            |
0002 110-01001                        LUMP|   23750.00000      23750.00|   30000.00000      30000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820            322528.000  SYS |       0.80000     258022.40|       0.60000     193516.80|
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 304-07491               250.000  TON |      80.00000      20000.00|      50.00000      12500.00|
  HMA PATCHING, TYPE C TYPE C             |                            |                            |
0005 401-07337             26609.000  TON |      51.00000    1357059.00|      52.50000    1396972.50|
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm --SMA |                            |                            |
0006 406-05520                82.000  TON |     135.00000      11070.00|     140.00000      11480.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0007 801-01093                 4.000  EACH|     750.00000       3000.00|     725.00000       2900.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0008 801-06207             25800.000  LFT |       0.60000      15480.00|       1.00000      25800.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0009 801-06640                32.000  EACH|      80.00000       2560.00|      95.00000       3040.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0010 801-06710                55.000  DAY |      16.00000        880.00|      18.00000        990.00|
  FLASHING ARROW SIGN                     |                            |                            |
0011 801-06775                        LUMP|   41400.00000      41400.00|   46000.00000      46000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0012 801-09133                 6.000  EACH|    6000.00000      36000.00|    9150.00000      54900.00|
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
  REMOTELY PROGRAMMABLE                   |                            |                            |
0013 808-75007            125083.000  LFT |       0.12000      15009.96|       0.12000      15009.96|
  LINE, PAINT, SOLID, WHITE, 6 IN.        |                            |                            |
0014 808-75047            107137.000  LFT |       0.12000      12856.44|       0.12000      12856.44|
  LINE, PAINT, SOLID, YELLOW, 6 IN.       |                            |                            |
0015 808-75996              1252.000  EACH|       3.00000       3756.00|       4.00000       5008.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0016 808-75998              1252.000  EACH|      21.00000      26292.00|      21.00000      26292.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0017 808-96075             62542.000  LFT |       0.55000      34398.10|       0.55000      34398.10|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 6   |                            |                            |
  IN.                                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,357,518.53                                                  ROUTE : 90
     CALL ORDER   : 261                     CONTRACT ID : RT-26697-A                   COUNTIES : ELKHART         LAGRANGE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : TOLL                                    ST. JOSEPH      OTHERS

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1065659              |(5) 35-1120685              |
                                          |BROOKS CONSTRUCTION         |WALSH & KELLY               |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $  1,861,983.90|             $  1,872,863.80|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,861,983.90|             $  1,872,863.80|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   514,999.98                                                  ROUTE : I-90
     CALL ORDER   : 271                     CONTRACT ID : RT-26872-A                   COUNTIES : LAKE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : TOLL
                                          CONTRACT TIME : 10/01/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1657131     MICHIANA CONTRACTING                                                   $    265,358.00     100.0000%
   2   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    280,965.46     105.8816%
====================================================================================================================================
                                          |(1) 35-1657131              |(2) 35-1582109              |
                                          |MICHIANA CONTRACTING        |KANKAKEE VALLEY CONSTRUCTION|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOLL PLAZA REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|     360.00000        360.00|     705.17000        705.17|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 4.000  MOS |    1500.00000       6000.00|    1893.42000       7573.68|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   10300.00000      10300.00|   14837.32000      14837.32|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 210-06717                        LUMP|    3850.00000       3850.00|    3500.00000       3500.00|
  ENVIRONMENTAL PLAZA CLEANING            |                            |                            |
0005 210-06793                 1.000  EACH|  203400.00000     203400.00|  223961.62000     223961.62|
  CANOPY , 60 FT. X 75 FT.                |                            |                            |
0006 210-06793                 1.000  EACH|    8230.00000       8230.00|    7632.15000       7632.15|
  CANOPY , DEMOLITION AND REMOVAL         |                            |                            |
0007 210-07095                        LUMP|    1955.00000       1955.00|    1814.00000       1814.00|
  TEMPORARY LANE CONTROLLER LIGHTS        |                            |                            |
0008 210-07095                        LUMP|    1655.00000       1655.00|    1166.00000       1166.00|
  TEMPORARY PLAZA LIGHTING                |                            |                            |
0009 801-01093                 2.000  EACH|     915.00000       1830.00|     469.00000        938.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY FLASHING 45 mph                |                            |                            |
0010 801-06640                12.000  EACH|     135.00000       1620.00|      78.00000        936.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0011 801-06710                60.000  DAY |      32.00000       1920.00|      12.00000        720.00|
  FLASHING ARROW SIGN                     |                            |                            |
0012 801-06775                        LUMP|    1650.00000       1650.00|    2000.00000       2000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0013 801-07119                48.000  LFT |      16.00000        768.00|       7.24000        347.52|
  BARRICADE, III-B                        |                            |                            |
0014 801-09133                 2.000  EACH|    7250.00000      14500.00|    3667.00000       7334.00|
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
  REMOTELY PROGRAMMABLE                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   514,999.98                                                  ROUTE : I-90
     CALL ORDER   : 271                     CONTRACT ID : RT-26872-A                   COUNTIES : LAKE
     LETTING DATE : 06/17/03  10:00 AM      DISTRICT    : TOLL

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1657131              |(2) 35-1582109              |
                                          |MICHIANA CONTRACTING        |KANKAKEE VALLEY CONSTRUCTION|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 807-04962                 2.000  EACH|    2620.00000       5240.00|    2250.00000       4500.00|
  LIGHT , LANE CONTROLLER                 |                            |                            |
0016 807-86600                 8.000  EACH|     260.00000       2080.00|     375.00000       3000.00|
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 100 WATT                        |                            |                            |
     SECTION TOTALS                       |             $    265,358.00|             $    280,965.46|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    265,358.00|             $    280,965.46|
====================================================================================================================================




